

Fire Alarm Panel Replacement at BCHS

Bristol Board of Education

3/26/2024 11:00

	Banton Construction	Anderson Electrical	Holzner Electric
Total All Work	698,000.00	1,160,000.00	1,685,000.00
Breakout:			
Total material	270,000.00	432,500.00	300,000.00
Total labor	385,750.00	706,620.00	1,060,000.00
Equipment	3,000.00	6,000.00	300,000.00
Subcontractor(s)	27,000.00	-	-
Applicable sales and Use taxes	-	-	-
Bonds	7,250.00	14,880.00	25,000.00
Allowances	5,000.00	-	-
Total	698,000.00	1,160,000.00	1,685,000.00
Man Hours	2780	5829	7035

Site verification	X	X	X
ARPA conformance	X	X	X
Non-collusion	X	X	X
Bid EEO	X	X	X
Bid Bond	X	X	X
DAS certification	X	X	X