
    
 
 
 
 
 

 
2025 District-Wide Capital Improvements Project 

December 5, 2024 
 

Submitted by: Facility Operations 
 
 

I. Background 
 
Geneva Community Unit School District 304 routinely pursues capital improvements to the buildings 
entrusted to their care by the Board of Education.  Capital improvements for the summer of 2025, 
that are part of this bid period, include Building interior renovations, exterior site work, major 
mechanical and life safety system updates at the Geneva High School, Geneva Middle School South, 
Harrison Elementary, Heartland Elementary, Mill Creek Elementary, and at Keslinger Transportation 
Center.  Specifically, the resulting construction will: 
  

1. Add/replace 3 chiller plants and multiple air handling units to their respective buildings,  
2. Completely replace the fire alarm system at Harrison Elementary,  
3. Upgrade the Library at the High School,  
4. Add a new parking lot to the Transportation Building. 

 
A summary of Bid Period #2 bid packages are as follows: 
 

2025 District Wide Capital Improvements 
• BP1 Excavation and Site Paving 
• BP2 General Trades 
• BP3 Roofing 
• BP4 Fire Suppression Systems 
• BP5 Plumbing, HVAC, and Temp Controls 
• BP6 Electrical 

 
II. Summary 

 
Requests for bids were advertised in the Daily Herald on November 1, 2024, as prescribed by law.  The 
2025 District Wide Capital Improvements pre-bid meeting was held on November 5, 2024, at 10:00 am at 
Geneva High School and bids were opened November 21, 2024, at 2:00 pm at Geneva Community Unit 
School District 304 office. The results of the bid openings are as follows: 
 
 

Bid Package 01 -Excavation and Site Paving 
Contractor                          Base Bid                    Alternate MC-2               

Abbey Construction $533,250 $16,585 
Lima Contractors $654,000 $24,360 

 



    
 

Bid Package 02 -General Trades 
Contractor                 Base Bid                     Alternate MC-1        

Tor Construction $456,690 $0 
Hargrave Builders $598,450 $9,400 
Edwin Anderson $596,000 $0 

 
 
 
 

Bid Package 03 -Roofing 
Contractor                        Base Bid                   Alternate GHS-M1 

Bennett & Brosseau Roofing $612,000 $6,000 
Riddiford Roofing $594,800 $0 

 
 

Bid Package 04 -Fire Suppression Systems 
Contractor               Base  Bid                                    Alternate        

Absolute Fire Protection $56,550 N/A 
Nelson Fire Protection $24,244 N/A 
Automatic Fire $47,396 N/A 

 

Bid Package 05 -Plumbing, HVAC, and Temp Controls 
Contractor                         Base Bid                Alt: GHS-G1          Alt: GHS-D1      Alt: GHS-M1      Alt:  MC-1 

MG Mechanical $2,922,000 $135,000 $165,000 $90,000 $241,000 

C. Acitelli 
Heating & 
Piping 

$2,728,000 $128,000 $73,512 $88,000 $240,000 

YMI Mechanical $2,759,436 $135,763 $283,748 $104,175 $248,437 

Amber 
Mechanical 

$2,831,000 $133,000 $119,000 $114,000 $187,000 

F.E. Moran $2,920,000 $137,000 $128,000 $121,000 $238,000 

Premier 
Mechanical 

$3,320,000 $152,000 $190,000 $102,000 $242,000 

 
 

Bid Package 06 -Electrical 
Contractor                       Base  Bid             Alt: GHS-G1            Alt: GHS-L1        Alt: GHS-M1        Alt: HA-1    

Fitzgerald’s 
Electrical 

$679,000 $132,800 $134,600 $5,200 $462,600 

 
 

 
III. Recommendation 

 
It is the recommendation of the Administration that the Board award contracts for the 
above CUSD 304 -2025 Capital Improvements bid values of: $549,835 to Abbey 



    
Construction for Excavation and Site Paving; $456,690 to Tor Construction for General 
Trades; $594,800 to Riddiford Roofing for Roofing; $47,396 to Automatic Fire for Fire 
Suppression; $3,257,512 to C. Acitelli Heating and Piping for Plumbing, HVAC & Temp 
Controls; $1,414,200 to Fitzgerald’s Electric for Electrical. The total amount of the Bid 
Values for 2025 District Wide Capital Improvements is $6,320,433. These values 
include the cost for all accepted alternates. The Administration further recommends 
that the Board approve any additional costs for unforeseen revisions not the fault of the 
contractor(s) up to 10% of the base bid. 
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