

Proposal

Bob Stone

Date 1/22/2018

A/C & Heating LLC

270 Fcr 318

Customer Dew ISD

Oakwood Tx.75855

Bill Add 606 County Road 481

(903) 545-2741

Teague Texas 75860

bobstoneac@hughes.net

Phone No. (903) 389-5194 (254)625-1567

Job Add Dressing rooms RTU #3

New Install _____ Retro-Install _____ Change out X Modify sys _____ Repairs _____

New Equipment Specifications

Condenser

Brand _____
SEER _____
Size _____
Style _____
Heat Pump _____

Air handler

Brand _____
SEER _____
Size _____
Gas _____
Heat Pump _____

Evap coil

Brand _____
SEER _____
Size _____
TXV _____
Flow rater _____

Package unit

Brand York
SEER _____
Size 7.5 ton
Gas heat _____
Elect. 480 3Ph

Duct work

Duct Type: Flex duct _____ Round met _____ Sheet metal _____
Plenum type: Duct board _____ Sheet met _____ Retain existing plenum X
Vent grills: Plastic _____ White met _____ Heavy brushed alum. _____
Ceiling _____ Sidewall _____ Floor _____ Quantity _____

Other: 1. Remove existing equipment from roof and dispose of install new 7.5 ton gas heat package unit to existing ductwork. Including cranes and removal of old equipment .

Estimate Total \$8,985.00

Scheduling Deposit Required,

Deposit to be applied toward payment upon completion.
Non-refundable if work is cancelled by customer.

Heat load calculation: _____

Permit fee: _____

Crane fee: _____

Lift fee: _____

Freight \$250.00

Total: \$8,235.00

Electrical and Plumbing costs are not included in this estimate.

Technician Bob Stone

Acceptance of Proposal - Price, specifications and conditions are satisfactory and are hereby accepted.
Bob Stone A/C & Heat LLC is authorized to do the work as specified. Payment in full will be made upon completion.
All work conforms to the 2003 International Energy Conservation Code.

X Work Authorization _____

Date _____

Bob Stone A/C & Heat LLC TACLB0221000C

Regulated By TDLR PO Box 12157 Austin Texas 78711 1-800-803-9202 e. mail www.license.state.tx.us