

# I-Pad integration project with Nettleton and Congdon

## Start up costs 2012

| item  | amount                         | Unit cost                                       | Total     |
|---|--------------------------------|---|-----------|
| <b>School updates in the media centers at Nettleton and Congdon</b>   |                                |   |           |
| Access points   | 2                              | 900   | 1800      |
| drops   | 2                              | 1000  | 2000      |
| <b>Equipment</b>  |                                |   |           |
| Bretford PowerSync Cart for I Pad   | 2                              | 2,599.95  | 5,199.90  |
| I Pad Wi-Fi   | 80                             | 379   | 30,320    |
| Dell lap top for configuring  | 2                              | 1,250   | 2500      |
| switch  | 2                              | 1,848   | 3,696     |
| <b>Training</b>   |                                |   |           |
| Contracted Services for training- TIES, Tech specialists from other schools   |                                | 2,500   | 1,850     |
| Stipends for teachers for I-Pad training on how to integrate content of science, social studies, and Language Arts with the use of the I Pads | 30 teachers for 14 hours       | 20.46 per hour                                  | 8,593.20  |
| Manager training  | 2 teachers, 1 person from Tech | 2 subs @210<br>Fee 240<br>Meals and mileage 200 | 650       |
| <b>Maintenance, start up And academic support</b>   |                                |   |           |
| 2 staff (1 Nettleton, 1 Congdon) to configure and prepare I-[ads  | 2 at 25 hours each             | 20.46 per hour                                  | 1023      |
| Educational Apps  |                                |   | 2350      |
|   |                                |   | 59,982.10 |

## Support Costs for the Integration I-pad projects for Nettleton/Congdon 2012-13

| <b>Training</b>   | <b>amount</b>            | <b>Unit cost</b> | <b>Total</b> |
|---|--------------------------|------------------|--------------|
| Contracted Services for training- TIES, Tech specialists from other schools   |                          | 2,000            | 1,000        |
| Stipends for teachers for I-Pad training on how to integrate content of science, social studies, and Language Arts with the use of the I Pads | 10 teachers for 14 hours | 20.46 per hour   | 2,864.4      |
| Substitutes<br>For joint planning during the school year  | 40                       | 120              | 4,800        |
| <b>Equipment</b>  |                          |                  |              |
| I Pad Wi-Fi   | 10                       | 379              | 3790         |
| <b>Maintenance, start up<br/>And academic support</b>   |                          |                  |              |
| 2 staff (1 Nettleton, 1 Congdon) to configure and prepare I-[ads  | 2 at 50 hours each       | 20.46 per hour   | 2046         |
| Educational Apps  |                          |                  | 3000         |
| Stipend for Technology team- after contract hours meeting   | 6 teachers at 12 hours   | 20.46            | 1,473.12     |
| total   |                          |                  | 18,973.52    |