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______________________________________________________________________________________________________

12104 

Hwy 87 

Ste #10 │ 

Lubbock, 

Texas 

Project Name Marble Falls High School Louver Replacement 5/23/2025

Tips Number: 22010701

Replacement of current compromised louvers with new wind driven louvers

Base Bid Base Bid $47,890.30

Forty-Seven Thousand Eight Hundred Ninety Dollars and Thirty Cents Sales Tax

Total $47,890.30

Scope of work 
Set up safety equipment per OSHA standards

Demo and remove current louvers dispose of off-site

Install new wind driven louvers per design specifications

Seal around louvers to prevent water intrusion

Clean and inspect jobsite

Any decking replacements over LWIC/Concrete/Gypsum will be $40/sf and wood deck replacement $20/SF - This is additional to base bid. 

Any unforeseen changes in the scope during the project will be identified, reported, and approved before performing the work unless it is time sensitive and 

the unforeseen work would jeapordize the possibility of keeping the existing roof system water tight. 

Terms and Conditions

Proposal Performed By LBK Roofing LLC
Name Kurtis Murray

Contact number 940-782-2666

Email Kurtis@LBKRoofing.com

Thank You For Giving Us The Opportunity To Bid On Your Roof!

Customer Signature
* signature gives LBK Roofing authority to perform work based on bid listed above

LBK Roofing will not be responsible for scheduling delays due to inclement weather, strike, or other forces beyond the company's control. Should there 

be any discrepancies between LBK Roofing's documents, provided specifications, or instructions provided, this proposal will be subject to revision and a 

change order could follow.  Any invoice unpaid in the allotted time as agreed by both parties will be subject to 5% interest on the outstanding balance, 

which will compound an additional 2.5% every 15 days that the balance remains unpaid. The cost of material will be invoiced prior to job start. All 

invoices will be due within 30 calendar days of the invoice date. Any project that has a duration of 30 days or more will be billed on a monthly billing 

cycle for the remaining percentage of the project less the initial invoice for materials as noted above. 

*This quotation is valid for 30 days. 

LBK Roofing prefers payment by mailed check, if ACH is requested, our process requires that there is secondary verification via phone with our 

dedicated personnel. This process will be communicated at the time of ACH request to avoid any fraudulent activity. LBK is not responsible for fraud 

reimbursement if this process is not followed.

LBK ROOFING LLC.
308 Kennedale Pkwy│ Kennedale, Texas 76060

940.782.2666│ kurtis@lbkroofing.com

mailto:Kurtis@LBKRoofing.com
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