



**Olson and Harlem Middle School
Partial Parking Lot Replacement
Bid Tabulation Summary**

Bidders Name	Addendum 1	Bid Bond	Olson Park	Harlem Middle School	Base Bid	Alternate Bid 1	Alternate Bid 2	Grand Total	Undercut (Complete)
N-TRAK Group	X	X	\$261,824.77	\$211,397.72	\$473,222.49	\$8,248.76	\$49,024.96	\$530,496.21	\$40.00
Northern Illinois Service Co.	X	X	\$247,945.00	\$196,595.00	\$444,540.00	\$11,990.00	\$56,371.00	\$512,901.00	\$70.00
DPI Construction, Inc.	X	X	\$299,698.22	\$220,084.48	\$519,782.70	\$9,363.68	\$49,798.30	\$578,944.68	\$55.00
Norwest Construction, Inc.	X	X	\$293,975.00	\$214,875.00	\$508,850.00	\$10,000.00	\$75,000.00	\$593,850.00	\$55.00
Scandroli Construction	X	X	\$283,490.00	\$216,500.00	\$499,990.00	\$13,085.00	\$68,650.00	\$581,725.00	\$70.00
Fischer Excavation	X	X	\$287,156.00	\$222,030.00	\$509,186.00	\$18,011.00	\$86,839.00	\$614,036.00	\$69.00
Stenstrom Excavation and Blacktop Group	X	X	\$244,995.00	\$194,995.00	\$439,990.00	\$11,298.00	\$42,162.00	\$493,450.00	\$70.00
M2 Service Co.	X	X	\$297,369.50	\$288,588.64	\$585,958.14	\$11,450.00	\$41,552.00	\$638,960.14	\$70.00