

## Wylie ISD - Temporary Parking

1. SWPPP Plan– Brock Environmental Services, LLC – 850.00

### Earthwork from lowest to highest:

1. Epic Construction Company – 60,100.00
2. Pinson Construction – 71,820.00
3. Nobles Road Construction – 75,405.00
4. Raydon, Inc. – 86,457.40
5. T&T Earthmovers – 108,000.00