



Levelland Middle School

.....

Levelland Middle School Tennis Court Resurfacing

Tarkett Sports Construction – Central

600 SW Jefferson St # 201

Lee's Summit, MO 64063



PRICING PROPOSAL



January 28, 2026

Levelland School District
1402 E Ellis St
Levelland, Texas 79336

From: Brady Rupard
Tarkett Sports Construction
600 SW Jefferson St, Suite 101
Lee's Summit, MO 64063
Brady.Rupard@tarkettsports.com

Subject: Levelland School District – Tennis Court Resurfacing

Tarkett Sports Construction, LLC (TSC) is pleased to present the following proposal. This proposal has been prepared based on discounted preferential pricing rates through the procurement cooperative purchasing program **TexBuy**. TSC is authorized under TexBuy Contract Number: TexBuy Contract AEPA IFB #024. (note: FieldTurf USA, inc. holds the cooperative purchasing contract). The products and services contained with this program have already been bid, vetted and approved at the national level by the buying cooperative, allowing individual public entities to save the time and money associated with duplicating the bidding process.



Click on the following AEPA hyperlink for more information: [AEPA IFB #24.](#)

The Cooperative Purchasing PO/Contract should be issued to Tarkett Sports Construction – Central, LLC. PO Box 1000, Lee's Summit, MO 64081



PRICING PROPOSAL



Tarkett Sports Construction will provide all necessary labor, material, and equipment to complete the following scope of work:

Scope	Resurface Six Tennis Courts
SQUARE FOOTAGE	36,770 SF total
TOTAL PRICE	\$86,866.00 total

PRICE INCLUDES:

- a) Tarkett Sports Construction to Mobilize to Levelland Middle School
- b) Provide General Conditions for Resurfacing
 - a. Dumpster
 - b. Portable Restroom
- c) Power Wash Existing Tennis Court to Receive New Surfacing
 - a. **Approx 36,770 SF**
- d) Fill Existing Cracks with Acrylic Patch Binder and Cement Mix. (If there are any)
- e) Fill Existing Birdbaths in Tennis Court (If there are any)
- f) Provide and Install New Athletic Court Surfacing for Tennis Court
 - a. **Approx. 36,770 SF**
 - b. **1 Layers Black Surfacer**
 - c. **2 Layers of Color Coats**
 - d. **1 Layer of White Tennis Court Prime and Striping**

TOTAL: \$86,866.00

The Cooperative Purchasing PO/Contract should be issued to Tarkett Sports Construction – Central, LLC. PO Box 1000, Lee's Summit, MO 64081



PRICE DOES NOT INCLUDE:

- a) Any traffic control installation/Site security temporary fencing
- b) Any erosion control/SWPPP installation and inspection unless noted above
- c) Any relocation, demolition, or disconnection of existing utilities
- d) Any conditioning or stabilization of sub-grade other than scarifying and recompacting soils
- e) Any export or import of materials unless noted above
- f) Any excavation of rock
- g) Repair or resurfacing existing asphalt parking lot if damaged by truck traffic.
- h) Site restoration, sodding, landscaping or grow-in.
- i) Weather Delays
- j) Third Party Inspections or testing unless noted above
- k) Permits and Fees
- l) Design and Engineering and Construction Documents
- m) All prevailing wages, union labor and other labor law levies.
- n) Anything not explicitly noted in the inclusions.
- o) Any alteration or deviation from specifications involving extra costs, which alteration or deviation will be provided only upon executed change orders and will become an extra charge over and above the offered price.
- p) Newly imposed tariffs
- q) Warranties



PRICING PROPOSAL



The pricing set forth in this proposal is based on applicable tariffs, duties, and taxes in effect as of the proposal date. Any new or increased tariffs, duties, taxes, or similar charges imposed by the United States Government, whether at the federal or state level, on products included in this proposal after the proposal date shall be the sole responsibility of the Customer and will result in an adjustment to the proposed price accordingly. Tarkett Sports Construction reserves the right to modify pricing to reflect such additional costs, and the Customer agrees to bear any such increases.

The price is valid for a period of 30 days. The price is subject to increase if affected by an increase in raw materials, freight, or other manufacturing costs, a tax increase, new taxes, levies or any new legally binding imposition affecting the transaction. The parties recognize that the effects of global economic instability are currently unpredictable and could lead to limitations in labor availability and delays in the supply and delivery of materials, equipment or products. In addition, as these contingencies have not been factored into this proposal; materials, equipment and/or products to be used in performing the work may become subject to a price increase. Accordingly, it is acknowledged that the seller/Tarkett Sports Construction shall (a) not be subject to any damages for any delay due to events beyond its control and, (b) be allowed an equitable adjustment of the time and/or of the price of this proposal or any contractual document resulting therefrom. Tarkett Sports Construction shall endeavor to notify you as soon as possible of any such events and/or contingencies. Please note that the seller/Tarkett Sports Construction shall use its best efforts to ensure that it fulfills its commitments and will strive to minimize any negative impacts as they may arise. Thank you for your kind understanding.

Please feel free to reach out to any member of our project team with questions about our offer:

Steve Pittsenbarger

Vice President of Estimating
(816)-309-0843

Stephen.Pittsenbarger@tarkettsports.com

Manny Quintero

Director of Estimating
(561) 281-1945

manuel.quintero@tarkettsports.com

Thank you again for your interest in Tarkett Sports Construction, we look forward to working with you.

Per:

Jake Jackson, COO
Tarkett Sports Construction – Central |

