

504 N. Third Ave. / PO Box 28 Rockaway Beach, OR 97136

> Phone: 503-355-2222 Fax: 503-355-3434

> > www.nknsd.org

Date: Wednesday, June 3, 2021

To: School Board

From: Mark Sybouts, Business Manager OM S

RE: Neah-Kah-Nie High School Parking Lot Addition project

This project was advertised April 20, 2021 in the Headlight Herald. There was a mandatory site visit May 4, 2021 and bids were due May 17, 2021.

Three contractors showed up to the mandatory site visit and two contractors provided a bid for the Parking Lot Addition.

This project is on the Capital Improvement Plan for an estimated total cost of \$80,000

The bids were opened by Paul Erlebach and myself on May 17, 2021 and are as follows:

Jonathon Longfellow Construction Inc. \$60,117.40

Advanced Excavation Inc. \$65,350.00

The selection Committee consisted of Paul Erlebach and Mark Sybouts. The committee met briefly to consider the bids and funding sources for the project. We recommend awarding the contract to the low bidder Jonathon Longfellow Construction Inc. in the amount of \$60,117.40 for the parking lot addition.

## Board Action required:

A) Award bid to Jonathon Longfellow Construction Inc. in the amount of \$60,117.40 for the Neah-Kah-Nie High School parking lot addition.

OR

B) Reject all bids.

Neah-Kah-Nie School District 56 High School Parking Lot Project Bid List

Company Name	Bid
Jonathon Longfellow Construction	60117,40
advanced Exacuation chic	65350,00

opened by Paul, recorded by Mark

5-17-2021

Mark Sybout 5/17/2021

Neah-Kah-Nie School District 56 Neah-Kah-Nie High School Parking Lot Addition Mandatory Site Visit Sign-in Sheet

	Signature	Elast Artigital		Jaly Jan					
	Contact email	Imatellavincenehalmhel	ryand advanced-excavation.com	tozuade excavationa yanacem				-	
	Contact person name	JOHN LONGFILLOW	Gyan Vandewower, My	Lake Bruns					
i	Firm Name	TENC CONST	Advanced Exemation In Ryan Vandewessina	Top Grade fxawaticn					