| District Services Center & Transportation<br>OWNER: Duluth Public Schools ISD #709<br>Program Mgr.: ICS Consulting, Inc  |   | BID TABULATIONS<br>Thursday, September 9, 2021<br>Work Scope 01: Sitework |   |   |   |
|--|---|---|---|---|---|
|  | BIDDER  | BIDDER  | BIDDER  | BIDDER  | BIDDER  |
| NAME:  | Northern Interstate Construction                                      | Veit  | Northland Constructors  | Ulland Brothers   |   |
| BASE BID: (01 Sitework Package)  | \$5,548,000.00  | \$5,390,000.00  | \$6,388,800.00  | \$5,787,800.00  |   |
| BREAKOUT (INFO ONLY):  | DSC/Transportation: \$3,024,000<br>City of Duluth/Public: \$2,524,000 | DSC/Transportation:\$4,190,000<br>City of Duluth/Public: \$1,200,000      | DSC/Transportation: \$3,844,600<br>City of Duluth/Public: \$2,544,200 | DSC/Transportation: \$3,176,000<br>City of Duluth/Public: \$2,611,800 | DSC/Transportation:<br>City of Duluth/Public: |
| BID BOND:  | I YES ☐ NO  | VES NO  | VES NO  | VES NO  | ∐ YES ☐ NO                                    |
| RESPONSIBLE CONTRACTOR FORM:   | VES NO  | I YES INO   | 🗹 YES 🗌 NO  | 🗹 YES 🗌 NO  | □ YES □ NO                                    |
| ADDENDA RECOGNIZED: (1&2)  | VES NO  | YES NO  | VES NO  | VES 🗌 NO  | YES NO  |
| UNIT PRICING:  |   |   |   |   |   |
| A1.1 Soil Correction: 2105.507 Common<br>Excavation  | \$15.65   | \$16.00   | \$14.00   | \$38.70   |   |
| A1.2 Ledgerock 2105.507 Rock   | \$15.05   | \$10.00   | \$14.00   | \$36.70   |   |
| Excavation CY  | \$135.00  | \$100.00  | \$120.00  | \$150.00  |   |
| A1.3 Jack hammer or blast for utility<br>trenches 2401.507 Structure Excavation<br>Class R CY  | \$152.00  | \$125.00  | \$180.00  | \$200.00  |   |
| A1.4 Structure backfill 2411.507 Granular<br>Backfill (CV) CY  | \$26.50   | \$33.00   | \$40.00   | \$36.00   |   |
| ALTERNATES:  |   |   |   |   |   |
| 1: Add insulation at bus garage as<br>described in Specs 01 23 00 Alternates   |   |   |   |   |   |
| 2: Add parking lot and lot lighting at SE<br>corner as described in Specs 01 23 00<br>Alternates   | \$112,780.00  | \$80,000.00   | \$118,900.00  | \$203,000.00  |   |
| 3: Change roof type material from built-up<br>EPDM as described in Specs 01 23 00<br>Alternates  |   |   |   |   |   |
| 4: Add canopy structure at new<br>Transportation building as described in<br>Specs<br>01 23 00 Alternate   |   |   |   |   |   |
| 5: Add vertical sunshades at windows at<br>District Services Center as described in<br>Specs 01 23 00 Alternates   |   |   |   |   |   |
| 6: Add horizontal sunshades at windows at<br>District Services Center as described in<br>Specs 01 23 00 Alternates   |   |   |   |   |   |
| 7: Omit interior wood accents with LED<br>accents at District Services Center as<br>described in Specs 01 23 00 Alternates<br>8: Add two Electric Vehicle charging |   |   |   |   |   |
| stations as described in Specs 01 23 00<br>Alternates  |   |   |   |   |   |

| District Services Center & Transp<br>OWNER: Duluth Public Schools ISD #709<br>Program Mgr.: ICS Consulting, Inc   |                             |                 |                           | BID TABULATIONS<br>Thursday, September 9, 2021<br>Work Scope 02: General Construction |        |
|---|-----------------------------|-----------------|---------------------------|---|--------|
|   | BIDDER                      | BIDDER          | BIDDER                    | BIDDER  | BIDDER |
| NAME:   | Johnson Wilson Constructors | Nordic Group    | Shaw-Lundquist Associates |   |        |
| BASE BID: (02 General Construction<br>Package)  | \$8,300,000.00              | \$10,770,000.00 | \$9,570,000.00            |   |        |
| Breakout Info: DSC  | \$4,814,000.00              | \$5,900,000.00  | \$5,750,658.00            |   |        |
| Breakout Info: Transportation   | \$3,486,000.00              | \$4,870,000.00  | \$3,819,342.00            |   |        |
| BID BOND:   | VES NO                      | VES NO          | 🗹 YES 🗌 NO                | YES NO  | YES NO |
| RESPONSIBLE CONTRACTOR FORM:  | YES NO                      | YES NO          | 🗹 YES 🔲 NO                | YES NO  | YES NO |
| ADDENDA RECOGNIZED: (1 & 2)   | I YES I NO                  | I YES ∐ NO      | ☑ YES 🗌 NO                | YES LI NO   |        |
| ALTERNATES:   |                             |                 |                           |   |        |
| 1: Add insulation at bus garage as<br>described in Specs 01 23 00 Alternates  | \$ 28,000.00                | \$ 54,000.00    | \$ 50,000.00              |   |        |
| 2: Add parking lot and lot lighting at SE<br>corner as described in Specs 01 23 00<br>Alternates  | \$ -                        |                 |                           |   |        |
| 3: Change roof type material from built-up<br>EPDM as described in Specs 01 23 00<br>Alternates<br>4: Add canopy structure at new                                   | \$ (160,000.00)             | \$ (210,000.00) | \$ (2,000.00)             |   |        |
| Transportation building as described in<br>Specs<br>01 23 00 Alternate  | \$ 11,000.00                | \$ 9,200.00     | \$ 30,000.00              |   |        |
| 5: Add vertical sunshades at windows at<br>District Services Center as described in<br>Specs 01 23 00 Alternates<br>6: Add horizontal sunshades at windows          | \$ 28,000.00                | \$ 28,950.00    | \$ 24,000.00              |   |        |
| at District Services Center as described in<br>Specs 01 23 00 Alternates<br>7: Omit interior wood accents with LED  | \$ 55,000.00                | \$ 58,100.00    | \$ 41,000.00              |   |        |
| accents at District Services Center as<br>described in Specs 01 23 00 Alternates<br>8: Add two Electric Vehicle charging<br>stations as described in Specs 01 23 00 | \$ (58,000.00)              | \$ (62,800.00)  | \$ (58,000.00)            |   |        |
| Alternates  |                             |                 |                           |   |        |

| District Services Center & Transportation<br>OWNER: Duluth Public Schools ISD #709<br>Program Mgr.: ICS Consulting, Inc  |                          |               |                        | BID TABULATIONS<br>Thursday, September 9, 2021<br>Work Scope 03: Fire Suppression |           |
|--|--------------------------|---------------|------------------------|---|-----------|
|  | BIDDER                   | BIDDER        | BIDDER                 | BIDDER  | BIDDER    |
| NAME:  | Absolute Fire Protection | LVC Companies | Summit Fire Protection |   |           |
| BASE BID: (03 Fire Suppression)  | \$85,808.00              | \$116,690.00  | \$156,900.00           |   |           |
| Breakout Info: DSC   | \$60,103.00              | \$83,180.00   | \$79,400.00            |   |           |
| Breakout Info: Transportation  | \$25,705.00              | \$33,510.00   | \$77,500.00            |   |           |
| BID BOND:  |                          | YES NO        | VES INO                |   |           |
| RESPONSIBLE CONTRACTOR FORM:   | YES NO                   | YES NO        | 🗹 YES 🗌 NO             | YES NO  | YES NO    |
| ADDENDA RECOGNIZED: (1&2)  | VES 🗌 NO                 | ✓ YES 🗌 NO    | VES 🗌 NO               | TYES IN NO  | YES LI NO |
| ALTERNATES:  |                          |               |                        |   |           |
| 1: Add insulation at bus garage as<br>described in Specs 01 23 00 Alternates<br>2: Add parking lot and lot lighting at SE<br>corner as described in Specs 01 23 00<br>Alternates   |                          |               |                        |   |           |
| 3: Change roof type material from built-<br>up EPDM as described in Specs 01 23<br>00 Alternates   |                          |               |                        |   |           |
| 4: Add canopy structure at new<br>Transportation building as described in<br>Specs<br>01 23 00 Alternate   |                          |               |                        |   |           |
| 5: Add vertical sunshades at windows at<br>District Services Center as described in<br>Specs 01 23 00 Alternates<br>6: Add horizontal sunshades at windows<br>at District Services Center as described<br>in Specs 01 23 00 Alternates |                          |               |                        |   |           |
| 7: Omit interior wood accents with LED<br>accents at District Services Center as<br>described in Specs 01 23 00 Alternates<br>8: Add two Electric Vehicle charging<br>stations as described in Specs 01 23 00<br>Alternates            |                          |               |                        |   |           |

| District Services Center & Transportation<br>OWNER: Duluth Public Schools ISD #709<br>Program Mgr.: ICS Consulting, Inc  |                      | BID TABULATIONS<br>Thursday, September 9, 2021<br>Work Scope 04: Mechanical/Plumbing |                |                          |         |
|--|----------------------|--|----------------|--------------------------|---------|
|  |                      |  |                |                          |         |
|  | BIDDER               | BIDDER   | BIDDER         | BIDDER                   | BIDDER  |
|  | Peterson Sheet Metal | SCR  | Shannon's Inc. | Thelen Heating & Roofing |         |
| NAME:  |                      |  |                |                          |         |
|  | \$2,601,480.00       | \$2,554,000.00   | \$2,573,000.00 | \$2,540,000.00           |         |
| BASE BID: (04 Mechanical/Plumbing)   |                      |  |                |                          |         |
| Breakout Info: DSC   | \$1,829,042.00       | \$1,722,500.00   | \$1,770,000.00 | \$1,720,000.00           |         |
| Breakout Info: Transportation  | \$772,438.00         | \$831,500.00   | \$803,000.00   | \$820,000.00             |         |
| BID BOND:  | ✓ YES □ NO           | YES 🗌 NO   | ✓ YES ⊔ NO     | I YES LI NO              | YES INO |
| RESPONSIBLE CONTRACTOR FORM:   | I YES NO             | 🗹 YES 🗌 NO   | 🗹 YES 🗌 NO     | YES 🗹 NO                 | YES NO  |
| ADDENDA RECOGNIZED: (1&2)  | YES NO               | YES 🗌 NO   | ✓ YES 📙 NO     | VES NO                   | YES INO |
| ALTERNATES:  |                      |  |                |                          |         |
| 1: Add insulation at bus garage as<br>described in Specs 01 23 00 Alternates<br>2: Add parking lot and lot lighting at SE<br>corner as described in Specs 01 23 00<br>Alternates |                      |  |                |                          |         |
| 3: Change roof type material from built-<br>up EPDM as described in Specs 01 23<br>00 Alternates   |                      |  |                |                          |         |
| 4: Add canopy structure at new<br>Fransportation building as described in<br>Specs<br>01 23 00 Alternate   |                      |  |                |                          |         |
| 5: Add vertical sunshades at windows at<br>District Services Center as described in<br>Specs 01 23 00 Alternates<br>5: Add horizontal sunshades at windows                       |                      |  |                |                          |         |
| Add horizontal sunshades at windows to bistrict Services Center as described     1 Specs 01 23 00 Alternates     7: Omit interior wood accents with LED                          |                      |  |                |                          |         |
| accents at District Services Center as<br>lescribed in Specs 01 23 00 Alternates<br>8: Add two Electric Vehicle charging   |                      |  |                |                          |         |
| stations as described in Specs 01 23 00<br>Alternates  |                      |  |                |                          |         |

| District Services Center & Transp<br>OWNER: Duluth Public Schools ISD #709<br>Program Mgr.: ICS Consulting, Inc   |                  | BIDDED                    |                | BID TABULATIONS<br>Thursday, September 9, 2021<br>Work Scope 05: Electrical | DIDDED     |
|---|------------------|---------------------------|----------------|---|------------|
|   | BIDDER           | BIDDER                    | BIDDER         | BIDDER  | BIDDER     |
| NAME:   | Belknap Electric | Hunt Electric             | PEC Solutions  |   |            |
| BASE BID: (05 Electrical)   | \$1,460,890.00   | \$1,514,350.00            | \$1,691,673.00 |   |            |
| Breakout Info: DSC  | \$983,404.00     | \$1,026,390.00            | \$1,207,223.00 |   |            |
| Breakout Info: Transportation   | \$477,486.00     | \$487,960.00              | \$484,450.00   |   |            |
| BID BOND:   | I YES I NO       | I YES I NO                | YES INO        | YES 📙 NO  | YES INO    |
| RESPONSIBLE CONTRACTOR FORM:  | VES NO           | VES 🗌 NO                  | ∐ YES ☐ NO     | 🗌 YES 🗌 NO  | 🗌 YES 🗌 NO |
| ADDENDA RECOGNIZED: (1&2)   | VES 🗌 NO         | VES 🗌 NO                  | TES NO         | □ YES □ NO  | 🗌 YES 🔛 NO |
| ALTERNATES:   |                  |                           |                |   |            |
| 1: Add insulation at bus garage as<br>described in Specs 01 23 00 Alternates<br>2: Add parking lot and lot lighting at SE<br>corner as described in Specs 01 23 00<br>Alternates<br>3: Change roof type material from built-up<br>EPDM as described in Specs 01 23 00<br>Alternates<br>4: Add canopy structure at new<br>Transportation building as described in<br>Specs<br>01 23 00 Alternate<br>5: Add vertical sunshades at windows at<br>District Services Center as described in<br>Specs 01 23 00 Alternates<br>6: Add horizontal sunshades at windows<br>et District Services Center as described in<br>Specs 01 23 00 Alternates<br>6: Add horizontal sunshades at windows | \$ 26,270.00     | \$ 22,995.00<br>\$ 560.00 | \$ 29,578.00   |   |            |
| at District Services Center as described<br>in Specs 01 23 00 Alternates<br>7: Omit interior wood accents with LED<br>accents at District Services Center as<br>described in Specs 01 23 00 Alternates<br>8: Add two Electric Vehicle charging<br>stations as described in Specs 01 23 00<br>Alternates   | \$ 75,088.00     | \$ 46,940.00              | \$ 88,410.00   |   |            |