

# CMAR Fee Proposal

Based on \$28,000,000 project, 52 weeks of construction, and includes a \$500,000 owner contingency fee

	Buford Thompson	Bartlett Cocke	Lee Lewis	WB Kibler
<b>Fee percentage</b>	6.65%	8.68%	6.98%	6.50%
<b>Cost</b>	\$ 1,862,000.00	\$ 2,430,400.00	\$ 1,954,400.00	\$ 1,820,000.00
<b>Less \$500,000 Owners Contengency</b>	\$ 1,362,000.00	\$ 1,930,400.00	\$ 1,454,400.00	\$ 1,320,000.00
<b>Percentage without Owner Contingency</b>	4.86%	6.89%	5.19%	4.71%