Proposal Project: Proposal Number: Proposal Date: Network Infrastructure Upgrade 0905-10 1-May-09

		Altura Communication				En Pointe	Howard	TFE Connect	TFE Connect
	Accuvant, Inc	Solution	AT&T	Calence	Computer Tech	Technologies	Computers	(proposal)	(recommended)
Turn Kay salutian	0. 2001 114 00	\$1,975,374.00- includes hardware installed. Hardware replacement; software upgrade and 24x7 TAC for 12 months	\$ 4.578.733.94	\$ 3,024,936.90		Hardware total- \$3,875,130.62; Smartnet Total- \$715,139.10; Project cost of Implementation- \$153,180; Disposal Charge- \$300/ day; shipment inside delivery-\$75	\$ 4.809.753.00	\$ 3,120,723.00	e 2 649 995 99
Turn-Key solution Hourly rate for	\$ 3,091,114.00	and 24x7 TAC for 12 months	φ 4,576,735.94	\$ 3,024,936.90	\$ 2,419,537.00	delivery-\$75	\$ 4,809,753.00	\$ 3,120,723.00	\$ 3,616,925.00
service/ maintenance beyond project									
scope	\$ 200.00	\$150/ hour	\$150/ hour 4 hour min	\$ 110.00	\$ 150.00	\$ 225.00	\$ 125.00	\$ 175.00	\$ 175.00
Exclusions		Altura is providing an alternative solution with a scope of work that meets or exceeds KISD's bid specifications.							
				Network Infrasture					
Reference number	DFW-OP29089	#0905-10	DIR-SDD-233		CT-0501		358674	7635	7635
Additonal Information		Altura has also provided an options for two additional years of support. This support covers our solution with two years of advance replacement of all defective hardware and software upgrades, along with 24x7 access to TAC. \$412,996-payment due the 1st of the 13th month after acceptance.							