School Name

Buchanan Elem
Cleveland Elem
Coolidge Elem
Grant Elem
Hayes Elem
Kennedy Elem
Randolph Elem
Hoover Elem
Roosevelt Elem
Rosedale Elem
Webster Elem
Cooper Upper Elem
Johnson Upper Elem
Riley Upper Elem
Emerson Middle
Frost Middle
Holmes Middle
Franklin High
Churchill High
Stevenson High
LCTC

Garfield Comm
Niji Iro Elem

TOTAL ALL SCHOOLS

$ 77400 $ 32193 $ 74886 $ 37315 $ 64639 $ 466.85 $137.77
OMNIA Negotiated Tier - Allsteel Omnia Contract #R191802 and HON - Omnia Contract #R191804
vesK ana viobile 1asK Lhair Horseshoe Kianey 1aple Kectangle Kouna roaium
Peds (+1 (+1 Podium (by Table (+1 (+1 Table (+1  Table (+1 Desk and (by Horseshoe Rectangle OVERTIME
contigency per contigency  others) i i i Side chair Mobile Peds Task Chair others)  Table Kidney Table Table Round Table Side Chair FREIGHT INSTALL REMOVAL IT TOTAL PER SCHOOL
33 35 30 28 0 0 0 12 $ 2554200 $ 11,267.55 $ - S 20,968.08 $ -8 -8 - $ 165324 $ 317777 $ 12,87000 $  2,475.00 $ 79200 $ 78,745.64
33 34 32 8 23 3 0 4 $ 2554200 $ 1094562 $ - $ 599088 $ 858245 $ 193917 $ - $ 55108 $ 291501 $ 12,870.00 $ 247500 $ 79200 $ 72,603.21
37 38 36 0 33 0 4 6 $ 2863800 $ 1223334 $ - $ - $1231395 $ - $ 186740 $ 82662 $ 3,027.90 $ 1443000 $  2,775.00 $ 888.00 $ 77,000.21
40 41 28 0 2 29 7 16 $ 30,960.00 $ 13,199.13 $ - $ - $ 74630 $ 1874531 $ 3,267.95 $ 220432 $ 3,680.53 $ 15600.00 $  3,000.00 $ 960.00 $ 92,363.54
29 30 28 28 0 0 0 0 $ 22,446.00 $ 9,657.90 $ - S 20,968.08 S -8 -8 -8 - $ 291896 $ 11,3000 $ 217500 $ 696.00 $ 70,171.94
28 29 27 24 0 2 4 12 $ 2167200 $ 933597 $ - $ 1797264 S - $ 1,29278 $ 1,867.40 $ 165324 $ 2,867.74 $ 10,920.00 $  2,100.00 $ 672.00 $ 70,353.77
36 37 33 32 0 3 3 20 $ 27,864.00 $ 11,911.41 $ - S 2396352 $ - $ 193917 $ 140055 $ 2,755.40 $ 3,689.33 $ 14,040.00 $  2,700.00 $ 864.00 $ 91,127.38
32 33 31 26 2 4 3 10 $ 24,76800 $ 1062369 $ - $ 1947036 $ 74630 $ 2,58556 $ 140055 $ 137770 $ 327770 $ 12,480.00 $  2,400.00 $ 768.00 $ 79,897.86
38 39 34 30 0 0 0 20 $ 2941200 $ 1255527 $ - S 2246580 $ -8 -8 - $ 275540 $ 3,543.82 $ 14,82000 $  2,850.00 $ 912.00 $ 89,314.29
26 27 18 21 0 5 2 22 $ 2012400 $ 869211 $ - $ 1572606 $ - $ 323195 $ 93370 $ 3,030.94 $ 267893 $ 10,140.00 $  1,950.00 $ 624.00 $ 67,131.69
36 38 35 0 0 33 4 6 $ 27,864.00 $ 1223334 $ - $ -8 - $ 21,33087 $ 1,867.40 $ 82662 $ 3,481.26 $ 14,040.00 $  2,700.00 $ 864.00 $ 85,207.49
41 42 40 0 0 34 0 0 $ 31,73400 $ 13,521.06 $ - $ -8 - %8 2197726 $ -8 - $ 369778 $ 1599000 $  3,075.00 $ 984.00 $ 90,979.10
31 30 28 11 0 21 2 0 $ 2399400 $ 9,657.90 $ - S 823746 S - $ 1357419 $ 93370 $ - $ 3,01.85 $ 1209000 $ 232500 $ 744.00 $ 74,658.10
47 48 33 33 0 0 4 6 $ 3637800 $ 1545264 $ - $ 2471238 $ -8 - $ 186740 $ 82662 $ 431257 $ 1833000 $ 352500 $ 112800 $ 106,532.61
52 45 36 2 0 37 10 18 $ 40,24800 $ 14,486.85 $ - S 149772 $ - $ 2391643 $ 466850 $ 2,479.86 $ 4,664.96 $ 20,280.00 $  3,900.00 $  1,24800 $ 117,390.32
44 43 34 0 0 36 2 2 $ 3405600 $ 13,842.99 $ - $ -8 - 0§ 2327004 $ 933.70 $ 27554 $ 3,96565 $ 17,160.00 $  3,300.00 $  1,056.00 $ 97,859.92
45 46 41 3 0 39 2 2 $ 3483000 $ 1480878 $ - S 224658 S - $ 2520921 $ 93370 $ 27554 $ 4,29155 $ 17,550.00 $  3,375.00 $  1,080.00 $ 104,600.36
105 106 86 0 0 105 0 0 $ 81,270.00 $ 34,2458 $ - $ -8 - $ 67,87095 $ -8 - $1007960 $ 4095000 $  7,875.00 $  2,520.00 $ 244,690.13
110 112 104 0 0 110 0 0 $ 85140.00 $ 3605616 $ - $ -8 - $ 71310290 $ -8 - $ 1057645 $ 4290000 $  8250.00 $  2,640.00 $ 256,665.51
99 100 75 0 0 99 0 0 $ 7662600 $ 32,193.00 $ - $ -8 - $ 6399261 -8 - $ 950464 $ 3861000 $ 742500 $ 237600 $ 230,727.25
18 18 16 0 0 17 0 0 $ 1393200 $ 579474 $ - $ -8 - $ 1098863 ¢ -8 - ¢ 168935 $ 702000 $ 1,35000 $ 43200 $ 41,206.72
31 31 16 0 0 21 7 12 $ 2399400 $ 997983 $ - S - $ - $ 13,574.19 $ 3,267.95 $ 165324 $ 2,79488 $ 12,090.00 $  2,325.00 $ 74400 $ 70,423.09
23 24 22 0 0 19 0 0 $ 17,802.00 $ 7,72632 $ - $ -8 - % 1228141 ¢ -8 - $ 207954 $ 897000 $ 1,72500 $ 552.00 $ 51,136.27
1014 1026 863 246 60 617 54 168 PROJECT TOTAL $  2,360,786.38
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