

Pana CUSD #8  
2/21/2025

<b>Jr High School</b>		<b>Package A</b>
<b>Building Envelope</b>		
Install New Metal to Wrap Existing I-Beams		X
Install New F-Channel and Z-Channel for New Soffit System to Cover Existing Conduit and Awning		X
Install New Flat Panel Soffit System		X
Demo and Dispose Existing Lighting Fixtures		X
Install New Junction Boxes at Each Light Location and Modify Conduit/ Wiring for New Lights		X
Install (14) New Low Profile Surface Mount LED Light Fixtures Roughly 12" x 12"		X
Disconnect/ Reconnect (3) Security Cameras and Modify Conduit/ Wiring for Security Cameras		X
<b>Miscellaneous Items Included</b>		
HLS Amendment Support Services		Included
Engineering and Commissioning		Included
Project Management		Included
<b>GRP   WEGMAN's Fixed Total Cost Per Package</b>		<b>\$ 42,785</b>