



SITE IMPROVEMENT PROJECT - REBID

GWENDOLYN BROOKS MIDDLE SCHOOL
 EJM #2013-06 B Bids Due: Wednesday, June 12, 2013 at 11:00 AM CST

CONTRACTOR	BID SECURITY	ADDENDA	BASE BID	ALTERNATE WORK AREAS						TOTAL*	UNIT PRICES				
			PA-3	PA-1	PA-2	PA-4A	PA-4B	PA-4C	PA-5		UP-1	UP-2	UP-3	UP-4	UP-5
			South Parking Lot	West Lot & Driveway	East Driveway	Track - Bit. Pavement	Track - Synthetic	Track - Latex	Track Driveway (West&East)		PER CUBIC YARD	PER TON	PER TON	PER SQUARE YARD	PER STRUCTURE
1 Abbey Paving Co.	X	X	\$ 247,405.00	\$ 55,475.00	\$ 64,465.00	\$ 145,500.00	\$ 267,800.00	\$ 228,025.00	\$ 25,350.00	\$ 640,720.00	\$ 38.60	\$ 25.65	\$ 19.65	\$ 2.20	\$ 7,900.00
2 Accu Paving Co.															
3 Crowley-Sheppard															
4 J & R 1st In Asphalt	X	X	\$ 263,280.00	\$ 62,840.00	\$ 74,760.00	\$ 206,385.00	\$ 328,085.00	\$ 285,585.00	\$ 33,090.00	\$ 739,555.00	\$ 45.00	\$ 20.00	\$ 18.00	\$ 1.00	\$ 5,500.00
5 Matthew Paving															
6 Olthoff, Inc.															
7 Pavement Systems	X	X	\$ 253,358.00	\$ 67,716.00	\$ 84,254.00	\$ 175,697.00	\$ 300,096.00	\$ 257,282.00	\$ 31,530.00	\$ 714,140.00	\$ 30.00	\$ 20.00	\$ 18.00	\$ 3.00	\$ 5,100.00
8															

UNIT PRICE SUMMARY

- UP-1 Earth Excavation
- UP-2 Additional CA-1, Nominal 3" diameter Limestone Base Material
- UP-3 Additional CA-6 Nominal 3/4" diameter Limestone Base Material
- UP-4 Stabilization Fabric
- UP-5 Manhole/Catch Basin Repair/Replacement

* TOTAL includes the following from each respective contractor: PA-1, PA-2, PA-3, PA-4C, PA-5, and an allowance for field quality control of \$20,000.