



November 2, 2011

Steve Hafer
VLK Architects, Inc.
2821 West 7th Street, Suite 300
Fort Worth, Texas 76107

RE: Ryan High School
Track & Field Replacement
Price Estimate Confirmation


Steve,

Hellas Construction, Inc. is providing this letter to **confirm** our latest price breakdown submitted Tuesday, November 1, 2011, based upon scope provided within drawings and project manual dated October 20, 2011. All pricing has been estimated, reviewed and awaiting final approval process for construction to begin.

Also, it was requested from us to provide additional savings in the event the City of Denton allows dump access at their landfill site within 1 ½ miles of the project site for \$30/per truck load. Should written permission be granted, an additional \$9,400.00 in savings can be realized.

Please let us know if there is anything else you may require.

Best regards,


Tommy McDougal
Chief Estimator

Cc. Job File

12710 Research Boulevard
Suite 240
Austin, Texas 78759



Phone (512) 250-2910

Fax (512) 250-1960

info@hellasconstruction.com

WWW.HELLASCONSTRUCTION.COM