

Denton Independent School District
Phase 1b Phase 2b of 5 Technology Refresh Purchase Locations
August 27, 2019

Campus/Location	Librarian PC	Para PC	Checkout PC	ID PC	Athletics PC	Misc PC	Projector Laptop	iPad-Full 32GB	iPad Stand	Chromebooks	Chromebook Install & Configure	LockNCharge Cabinet	Cabinet Installation	Cart	Grand Total
Alexander		1	2				1	2	2	15	15	1	1		
Borman		1	2				1	2	2	15	15	1	1		
Cross Oaks		1	2				1	2	2	15	15	1	1		
Evers		1	2				1	2	2	15	15	1	1		
Ginnings		1	2				1	2	2	15	15	1	1		
Hawk		1	2				1	2	2	15	15	1	1		
Houston		1	2				1	2	2	15	15	1	1		
McNair		1	2				1	2	2	15	15	1	1		
Nelson		1	2				1	2	2	15	15	1	1		
Paloma Creek		1	2				1	2	2	15	15	1	1		
Pecan Creek		1	2				1	2	2	15	15	1	1		
Providence		1	2				1	2	2	15	15	1	1		
EP Rayzor		1	2				1	2	2	15	15	1	1		
N Rayzor		1	2				1	2	2	15	15	1	1		
Rivera		1	2				1	2	2	15	15	1	1		
Savannah		1	2				1	2	2	15	15	1	1		
Stephens		1	2				1	2	2	15	15	1	1		
WS Ryan		1	2				1	2	2	15	15	1	1		
Wilson		1	2				1	2	2	15	15	1	1		
Gonzalez	1														
Calhoun		1	2	1			2	3	3	40	40	3	3		
Crownover		1	2	1			2	3	3	40	40	3	3		
Harpool		1	2	1	3		2	3	3	40	40	3	3		
McMath		1	2	1	4		2	3	3	40	40	3	3		
Navo		1	2	1	1		2	3	3	40	40	3	3		
SMS					4										
DHS		1	2	1	32		2	3	3	60	60	4	4		
Guyer	2	1	1	1	35		2	3	3	60	60	4	4		
Ryan			2	1	38		2	3	3	60	60			2	
PDC Training						7									
Transportation						15									
Total Units	3	26	53	8	117	22	35	62	62	665	665	42	42	2	
Unit Cost	\$ 763.00	\$ 763.00	\$ 763.00	\$ 763.00	\$ 763.00	\$ 763.00	\$ 935.00	\$ 294.16	\$ 115.92	\$ 330.00	\$ 10.00	\$ 436.00	\$ 100.00	\$ 636.00	
Item Total	\$ 2,289.00	\$ 19,838.00	\$ 40,439.00	\$ 6,104.00	\$ 89,271.00	\$ 16,786.00	\$ 32,725.00	\$ 18,238.00	\$ 7,187.04	\$ 219,450.00	\$ 6,650.00	\$ 18,312.00	\$ 4,200.00	\$ 1,272.00	\$ 482,761.04

Counts				
PCs		229	LocknCharge Cabinets	42
Laptops		35	Cabinet Installs	42
iPads		62	Carts	2
iPad stands		62		
Chromebooks		665		
Chromebook Installs		665		