

CRAIG HIGHSCHOOL BIOMASS PROJECT

RFQ ESTIMATE:

Mechanical

Material	\$110,204.65
Labor	\$72,900.00

Electrical

Material	\$26,496.79
Labor	\$42,650.00
Trenching	\$20,000.00
Incidentals	\$13,670.00
Contingency	\$57,184.00

Total: \$343,105.44

Inclusions: Mechanical Plan Sheets M1.0 – M2.1 – M2.2 – M3.0

Electrical Plan Sheets E001 – E100 – E200

Exclusions If Required:

Concrete Placement

Asphalt Placement

Ceiling Removal and Replacement

Painting or Priming

Rentals

Floor Protection

Lodging

Transportation