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STEPHENVILLE
State Champlon 0 0" 7
Honeybees & ,w

EXISTING TANK & LOGO

| 40-feet |

STEPHENVILLE

City of Champions Sefeet
Honeybees &

Yellow Jackets

NEW TANK LOGO DESIGN

NEW LOGO PRODUCTS:
TANK: AS SPECIFIED IN SECTION 43 01 40.95 - REHABILITATION OF EXISTING TANK.

ADDRESS:
OWNER: NOTES:
TANK CAPACITY:
1. DIGITAL FILE MAY BE AVARLABLE UPON REQUEST TO CONTRACTOR.
TANK DIMENSIONS: 2. DIMENSIONS SHOWN N THE FIGURE ABOVE ARE ESTIMATES PROVIDED
FOR BIDDING PURPOSES. CONTRACTOR SHALL FIELD VERIFY OVERALL
APFROX. OVERALL HEIGHT: DIMENSIONS OF EXISTING LOGO PRIOR TO ITS REMOVAL. OVERALL
TCL DIMENSIONS OF NEW LOGO ARE NOT PROPORTIONATE TO EXISTING
BCL LOGO. CONTRACTOR SHALL MATCH THE OVERALL HEIGHT OF THE NEW
TANK DIAMETER: LOGO TO THAT OF THE EXISTING LOGO.
HEAD RANGE: . SUBMITTAL WITH FIELD DIMENSIONS OF EXISTING LOGO AND
PROPOSED DIMENSIONS OF NEW LOGO TO BE REVIEWED AND
NEW LOGO COLORS: APFROVED BY ENGINEER FRIOR TO INSTALLATION.

BLUE 2131577 (CANVA)
YELLOW/GOLD #FFCS1E (CANVA)

NEWLOGO FONTS:

STEFHENVILLE:
CITY OF CHAMPIONS:

SHEET TITLE:

TANK LOGO DETAILS

PROJECT TMLE:
CITY OF STEPHENVILLE, TEXAS
377 EST REHABILITATION e o Semacwce Ergrmarg Fev #2783

B0 Sowwda Rance R S A0 Fot mom, Tr e
BT TS 1T = ww rovera e greeng Gan

;. PROVENANCE

W 16 B LAy X Tasnat




6. Furnish all materials, equipment, labor, superintendence 1 Galion
and incidental work to perform

installing Tnemec Series 215 product at areas deemed
necessary In accordance with the Technical
Specifications Part 3.01.A.2, except where specifically $1,500 $1,500
covered by other bid items.

7. Furnish all materials, equipment, labor, superintendence | 10 Tube
and incidental work to perform seam sealing. installing
Sika-Flox 1A or equal NSF approved caulking product at
areas deemed necessary in accordance with Technical
Specifications Part 3.02.A.2, except where specifically $50 $500
covered by other bid items.

8. Furnish all matenals, equipment, labor, supenntendence | 1 s
and incidental work for the
on tank exterior as indicated in the Technical $30,000
Soecifications Part 2.04 A
Alternate Bid tems

9. Furnish all materials, equipment, labor, superintendence 1 [K3
and incidental work for the complete cfeaning. seof $15,000

renaics, and overcoating of the tank interior dry surfaces
as indicated in the Technical Specifications Part 2.04.C.

TOTAL BID PRICE FOR BASE BID ITEMS (ITEMS 1 THROUGH 8)

§ Two Hundred Stdy-Nine Thousand Five Hundred Dollars and Zero Cents ¢ 269,500
s wrzng) in memerais)

TOTAL BID PRICE FOR BASE BID AND ALTERNATE ITEMS (ITEMS 1
THROUGH 9)

§ Two Huncred Eighty-Four Thousard Five Hendred Delies and Zero Certs § 284,500
(In writing) (n numorats)
Rt is definitely understood that in case of a conflict among the prices quoted for any item in the Bid
Form on the foregoing pages, the unit price shall govemn.

Time is of the essence. The undersigned bidder agrees 1o begin work within fourteen (14) calendar days
following a written Notice 10 Proceed 1o be and substantially complete within 120 calendar days following the
start time; provided, howaver, that the OWNER'S construction funds are available.

Enclosed with this Bid is a Bidder's Bond or Cashier's Check for 5% of total bid including altemates.

(S )dcollars, which it s agreed shal be collected and retained by the OWNER as iquidaied
damages if the OVWNER accepts this bid within sixty (60) days after the opening of bids, and the undersigned
bidder then fails 10 execute the contract and bonds with the sakd OWNER within ten (10) days after official
notice of such acceptance; otherwise, said Bidder's Bond or Check shall be returned 10 the undersigned on
demand. This sum of money is not 10 be considered as a penalty, but shall be deemed, taken and treated as
reasonable liquidated damages. The sum of money is foced and agreed on between the bidder and owner
because of the impracticabiity and extreme difficulty of fadng and ascertaining the actual damage 1o the

SECTION 7
9




