

Phone 847.394.6200 Fax 847.394.6205

January 24, 2018

Mr. Brian Rominski, CPS **Director of Building and Grounds Prospect Heights School District 23** 700 N. Schoenbeck Rd. Prospect Heights, IL 60070

MacArthur Middle School Re:

Toilet Room Renovations Proposal - REVISED

Brian,

As discussed in our meeting, please find revised pricing below. In reviewing this thoroughly, it was determined that the project can be delivered as designed and meet the budget if we do not remove/replace the doors. In doing so, you save money on the ceiling work, masonry work as well as the costs of the new doors, frames & hardware. Also included in these costs are removal of the HVAC work, including the testing and balancing. If you choose to do this work, we would come in just under budget.

Base Bid - Trade	Contractor	Cost	
Demolition	Day Scrap Metal, Inc	\$	1,400.00
Masonry	Cyberdyne Masonry	\$	8,200.00
Carpentry	Monarch Construction	\$	22,656.00
Flooring/Ceramic Tile	Vortex	\$	11,994.00
Plumbing	DeFranco	\$	13,400.00
Fire Protection	Nelson Fire	\$	1,404.00
Mechanical	MG Mechanical	\$	3,000.00
Electrical	Prospect Electric	\$	3,185.00
	Total Base Bid:	\$	65,239.00
Potential Deducts			
Leave existing ceilings in place	Monarch Construction	\$	(1,961.00)
Leave existing D/F/H in place	Monarch Construction	\$	(12,825.00)
Remove all masonry from scope of work	Cyberdyne Masonry	\$	(8,200.00)
Deduct for leaving electrical switches in place	Prospect Electric	\$	(750.00)
Deduct for leaving HVAC system in place	MG Mechanical	\$	(3,000.00)
	Total Price w/ Deducts:	\$	38,503.00
Design Fees			
ARCON		\$	7,500.00
	Total Price w/ Design Fees	\$	46,003.00

Upon your review, if you have any questions, please do not hesitate to contact myself and/or Joe Papanicholas. Thank you for this opportunity.

Sincerely,

ssociates, Inc.

Sr. Project Manager