

## Mark Sybouts <marks@nknsd.org>

## **RFP** - Letter of Intent

1 message

Lisa Castle < lisac@midcobus.com>
To: Mark Sybouts < marks@nknsd.org>

Tue, Mar 5, 2019 at 11:03 AM

Good Morning Mark,

I apologize, I misunderstood and thought we were past the deadline and unable to bid for your district. It is my hope that my mistake does not reflect poorly on my company's ability to perform.

Please see our attached letter of intent. Take this email as a request for special consideration from your review board to still being allowed to submit a bid for your district in this RFP process.

My company and I will continue to monitor your process and determine our ability to complete the bid process for you while we wait for word about your review board's decision.


Thank You,

Lisa Castle

Regional Administrative Assistant

Mid Columbia Bus Company







March 5, 2019

Mark Sybouts, Business Manager Neah-Kah-Nie School District 56 290 1st Street PO Box 28 Rockaway Beach, OR 97136

RE: Letter of Intent

Dear Mark,

I am pleased to submit this Letter of Intent for Mid Columbia Bus Company, Inc(Midco). This is to state Midco's intent to submit a Proposal for Pupil Transportation Services for Neah-Kah-Nie School District.

Contact Person
Brian Shuldberg, Region Vice President
1740 Shaff Road #321
Stayton, OR 97383
503-767-2383
Brian.shuldberg@midcobus.com

Lisa Castle, Regional Admin Assistant 1740 Shaff Road #321 Stayton, OR 97383 541-979-1800 lisac@midcobus.com

- Shelling

These are the primary contacts for Mid Columbia Bus Company related to this RFP, documents, amendments, changes or clarifications.

We look forward to potentially working with Neah-Kah-Nie School District for many years to come.

Sincerely,

Brian Shuldberg Region Vice President

## NEAH-KAH-NIE SCHOOL DISTRICT 56 Request for Proposals - Student Transportation Services

## PROPOSAL SELECTION TIMELINE

Advertisement for Proposals	January 9, 2019
Intent to Propose Deadline	February 8, 2019
Pre-Proposal Conference & District Tour	March 26, 2019
RFP Questions Deadline	April 1, 2019
Submission Deadline & Proposal Opening	May 15, 2019
Deadline to Withdraw	May 15, 2019
Selection Committee Evaluation Meeting	May 20, 2019
Interviews (if necessary)	May 30, 2019
Recommendation to School Board	June 5, 2019
School Board Contract Award	June 10, 2019
Contractor to Begin Service	July 1 2020