

ESTIMATE

Bolder Lawns LLC

314 West School Street
Villa Park, IL 60181
(224) 347-2911
info@bolderlawns.com



To:
Brad Alpert
103 East Kenilworth Avenue
Prospect Heights, IL 60070

Estimate # 11792
Estimate Date 04/24/2022
Total Amount \$7,763.38

Item	Quantity	Price	Line Total
materials	1.0	\$3,884.89	\$3,884.89
labor sidework	1.0	\$2,160.00	\$2,160.00
Landscape - Minor Grading or Resloping	1.0	\$1,080.00	\$1,080.00
Gravel	2.0	\$125.00 / 1yard	\$250.00

Subtotal: \$7,374.89
Tax: \$388.49
Past Due Amount: \$0.00
Total Amount: \$7,763.38

Any revisions or additions to this estimate will require a new estimate and scheduled date for work. All check payments are to be made payable to "Bolder Lawns LLC". Any variations will not be accepted and marked VOID. For side-work projects, upon accepting this estimate, a non-refundable "Placeholder" will be invoiced. The remaining payments are as follows: 70% when scheduled and 30% due upon completion.

Notes

materials - Description
Materials 8x10 shed pre cut kit. Screws. At betsy ross

labor sidework - Description

Labor includes,
1 day of labor to assemble the shed on current ground.
No included but recommended.
We would highly recommend excavating, leaving and adding 6" of 3/4 fracture base for base and drainage to reduce shed rot.

Landscape - Minor Grading or Resloping - Description

Minor Grading or Resloping.

Gravel - Description

3/4 fracture stone