

Proposal Project:

Asbestos Abatement Services

Proposal Number: 0506-34

Proposal Date: June 14, 2005

Item Description	Air Quality Associates	American Environmental	Andrew Joseph	ATMS	Basic Industries	Cactus Systems	CST Environmental	DWW Abatement	E-Logic	Empire Environmental
floor tile and mastic (per sq.ft.)	\$1.51 sq.ft.	\$2.00 sq.ft.	\$1.85 sq.ft.	\$1.85 sq.ft.	\$1.65 sq.ft.	\$1.90 sq.ft.	\$1.75 sq.ft.	\$2.50 sq.ft.	\$1.39 sq.ft.	\$1.25 sq.ft.
resilient sheet vinyl and mastic (per sq.ft.)	\$1.60 sq.ft.	\$2.00 sq.ft.	\$2.25 sq.ft.	\$2.75 sq.ft.	\$3.10 sq.ft.	\$2.25 sq.ft.	\$3.00 sq.ft.	\$3.50 sq.ft.	\$2.15 sq.ft.	\$1.40 sq.ft.
RFCI method for abatement of floor tile	\$1.35	n/a	\$2.85 sq.ft.	\$1.25 sq.ft.	\$1.55	\$3.00	\$1.25	\$5.00 sq.ft.	\$1.45	\$2.20
TSI-glove bag of pipe insulation (per ln.ft.)	\$13.50 ln.ft.	\$20.00 ln.ft.	\$14.75 ln.ft.	\$12.50 ln.ft.	\$8.00 ln.ft.	\$8.00 ln.ft.	\$12.00 ln.ft.	\$30.00 ln.ft.	\$10.50 ln.ft.	\$9.50 ln.ft.
additional cost (per ln.ft.) for pipe in crawlspace		\$8.00 ln.ft.	\$18.43 ln.ft.	\$3.00 ln.ft.	\$2.10 ln.ft.	\$12.00 ln.ft.	\$2.00 ln.ft.	\$30.00 ln.ft.	\$3.00 ln.ft.	\$2.00 ln.ft.
additional cost for pipe @ gym ceiling height	\$150.00	\$4.00	\$19.91 + equip.	\$500.00 day	\$5.50	\$30.00	\$2.00	\$40.00	\$4.00	\$4.00
additional cost for pipe 10" or greater	\$5.75	\$4.00	\$19.91 + equip.	\$1.50 ln.ft.	\$6.00	\$10.00	\$4.00	\$35.00	\$3.50	\$4.00
TSI-glove bag of fitting (per glove bag)	\$12.75	\$45.00	\$45.00	\$25.00	\$24.00	\$27.00	\$45.00	\$32.50	\$14.50	\$25.00
additional cost (each) fitting in crawlspace		\$10.00	\$56.25	\$5.00	\$6.30	\$27.00	\$5.00	\$30.00	\$3.00	\$2.00
additional cost for fittings @ gym ceiling height	\$150.00	\$5.00	\$45.00 + equip.	\$500.00 day	\$11.00	\$30.00	\$5.00	\$45.00	\$4.00	\$4.00
additional cost for fittings 10" or greater	\$5.75	\$20.00	\$54.00	\$5.00	\$23.00	\$29.00	\$10.00	\$38.00	\$3.50	\$4.00
TSI removal (per ln.ft.)	\$4.25 ln.ft.	\$6.00 ln.ft.	\$9.00 ln.ft.	\$3.00 ln.ft.	\$8.00 ln.ft.	\$2.00 ln.ft.	\$12.00 ln.ft.	\$28.00 ln.ft.	\$22.00 ln.ft.	\$8.50 ln.ft.
exterior soffit (transite; per sq.ft.)	\$1.85 sq.ft.	\$2.00 sq.ft.	\$2.35 sq.ft.	\$4.50 sq.ft.	\$2.10 sq.ft.	\$1.00 sq.ft.	\$2.00 sq.ft.	\$6.00 sq.ft.	\$3.85 sq.ft.	\$1.40 sq.ft.
lay-in ceiling tile: at 8ft. height (per sq.ft.)	\$1.21 sq.ft.	\$4.00 sq.ft.	\$1.95 sq.ft.	\$2.75 sq.ft.	\$1.50 sq.ft.	\$1.00 sq.ft.	\$1.75 sq.ft.	\$2.50 sq.ft.	\$2.39 sq.ft.	\$1.35 sq.ft.
surfacing material:ceiling at 8ft. height (per sq.ft.)	\$1.65 sq.ft.	\$3.00 sq.ft.	\$2.35 sq.ft.	\$6.75 sq.ft.	\$2.20 sq.ft.	\$3.85 sq.ft.	\$3.75 sq.ft.	\$3.75 sq.ft.	\$5.49 sq.ft.	\$2.95 sq.ft.
drywall material: at 8ft. (per sq.ft.)	\$1.40 sq.ft.	\$3.00 sq.ft.	\$1.75 sq.ft.	\$2.25 sq.ft.	\$1.85 sq.ft.	\$2.60 sq.ft.	\$2.00 sq.ft.	\$2.65 sq.ft.	\$1.80 sq.ft.	\$1.95 sq.ft.
demolition of plater or drywall to access pipe	\$.45 sq.ft.	\$200.00	\$4.25 sq.ft.	\$5.00 sq.ft.	\$1.00 sq.ft.	\$3.00	\$1.00	\$35.00 hour	\$4.50 sq.ft.	\$1.20
chalkboard: (60-90ft. ²) including mastic buttons, wood/metal trim & associated caulk or mastic	\$29.50	\$300.00	\$337.00	\$375.00	\$3.00	\$2.00	\$400.00	\$300.00	\$350.00	\$250.00
chalkboard: (60-90ft. ²) board only	\$25.00	\$100.00	\$150.00	\$225.00	\$2.00	\$1.50	\$300.00	\$275.00	\$250.00	\$225.00
cove base material: vinyl w/mastic (per ln.ft.)	\$.85 ln.ft.	\$.50 ln.ft.	\$2.25 ln.ft.	\$1.95 ln.ft.	\$.50 ln.ft.	\$1.00 ln.ft.	\$1.00 ln.ft.	\$5.00 ln.ft.	\$1.75 ln.ft.	\$1.00 ln.ft.
cove base material: wood w/mastic (per ln.ft.)	\$.95 ln.ft.	\$.50 ln.ft.	\$2.25 ln.ft.	\$1.95 ln.ft.	\$.75 ln.ft.	\$1.25 ln.ft.	\$1.00 ln.ft.	\$6.00 ln.ft.	\$1.95 ln.ft.	\$1.15 ln.ft.

Proposal Project:

Asbestos Abatement Services

Proposal Number: 0506-34

Proposal Date: June 14, 2005

Item Description	Hester Environmental	Horsley Specialties	HP EnviroVision	Intercon Environmental	J.C.'s Environmental	Lynx Contractors	Marcor Remediation	Modecor	National Abatement	North Star Abatement
floor tile and mastic (per sq.ft.)	\$1.45 sq.ft.	\$2.00 sq.ft.	\$1.65 sq.ft.	\$1.85 sq.ft.	\$1.51 sq.ft.	\$1.75 sq.ft.	\$.77 sq.ft.	\$1.95 sq.ft.	\$1.25 sq.ft.	\$1.50 sq.ft.
resilient sheet vinyl and mastic (per sq.ft.)	\$2.25 sq.ft.	\$4.00 sq.ft.	\$2.95 sq.ft.	\$2.25 sq.ft.	\$1.51 sq.ft.	\$2.10 sq.ft.	\$.85 sq.ft.	\$2.25 sq.ft.	\$1.45 sq.ft.	\$1.60 sq.ft.
RFCI method for abatement of floor tile	\$1.51 sq.ft.	\$20.00 sq.ft.	\$3.96 sq.ft.	\$3.00	\$1.51	\$3.75	\$.77 sq.ft.	\$2.00	\$3.50	\$4.00
TSI-glove bag of pipe insulation (per ln.ft.)	\$10.92 ln.ft.	\$35.00 ln.ft.	\$13.00 ln.ft.	\$18.00 ln.ft.	\$37.50 ln.ft.	\$8.00 ln.ft.	\$7.00 ln.ft.	\$14.00 ln.ft.	\$18.00 ln.ft.	\$15.00 ln.ft.
additional cost (per ln.ft.) for pipe in crawlspace	\$3.12 ln.ft.	\$10.00 ln.ft.	\$1.50 ln.ft.	\$4.00 ln.ft.	\$2.00 ln.ft.	\$.50 ln.ft.	\$1.00 ln.ft.	\$7.00 ln.ft.	\$18.00 ln.ft.	\$5.00 ln.ft.
additional cost for pipe @ gym ceiling height	\$4.15 ln.ft.	\$10.00 ln.ft.	\$5.00	\$4.00	\$5.00	\$4.00	\$175.00 day	\$20.00	\$175.00 day	\$7.00
additional cost for pipe 10" or greater	\$3.60 ln.ft.	\$10.00 ln.ft.	\$7.50	\$6.00	\$5.00	\$8.00	\$1.00 ln.ft.	\$19.00	\$18.00 ln.ft.	\$5.00
TSI-glove bag of fitting (per glove bag)	\$15.00	\$35.00	\$38.00	\$35.00	\$92.00	\$14.00	\$21.00	\$25.00	\$35.00	\$45.00
additional cost (each) fitting in crawlspace	\$3.12	\$10.00	\$3.00	\$4.00	\$2.00	\$2.00	\$3.00	\$8.00	\$18.00	\$5.00
additional cost for fittings @ gym ceiling height	\$4.15	\$10.00	\$10.00	\$4.00	\$5.00	\$60.00	\$175.00 day	\$20.00	\$175.00 day	\$7.00
additional cost for fittings 10" or greater	\$3.65	\$10.00	\$20.00	\$6.00	\$18.85	\$8.00	\$3.00	\$19.00	\$18.00 ln.ft.	\$5.00
TSI removal (per ln.ft.)	\$22.75 ln.ft.	\$10.00 ln.ft.	\$7.50 ln.ft.	\$9.00 ln.ft.	\$6.60 ln.ft.	\$5.00 ln.ft.	\$2.75 ln.ft.	\$16.00 ln.ft.	\$18.00 ln.ft.	\$10.00 ln.ft.
exterior soffit (transite; per sq.ft.)	\$4.00 sq.ft.	\$5.00 sq.ft.	\$2.75 sq.ft.	\$1.75 sq.ft.	\$2.50 sq.ft.	\$.60 sq.ft.	\$.55 sq.ft.	\$4.50 sq.ft.	\$2.75 sq.ft.	\$4.00 sq.ft.
lay-in ceiling tile: at 8ft. height (per sq.ft.)	\$2.50 sq.ft.	\$2.00 sq.ft.	\$2.95 sq.ft.	\$1.65 sq.ft.	\$1.03 sq.ft.	\$.25 sq.ft.		\$4.00 sq.ft.	\$1.00 sq.ft.	\$1.50 sq.ft.
surfacing material:ceiling at 8ft. height (per sq.ft.)	\$5.70 sq.ft.	\$8.00 sq.ft.	\$4.95 sq.ft.	\$3.25 sq.ft.	\$1.13 sq.ft.	\$2.05 sq.ft.	\$1.72 sq.ft.	\$4.65 sq.ft.	\$2.25 sq.ft.	\$2.00 sq.ft.
drywall material: at 8ft. (per sq.ft.)	\$1.90 sq.ft.	\$3.00 sq.ft.	\$2.50 sq.ft.	\$2.20 sq.ft.	\$1.44 sq.ft.	\$1.15 sq.ft.	\$.17 sq.ft.	\$4.00 sq.ft.	\$1.35 sq.ft.	\$1.60 sq.ft.
demolition of plater or drywall to access pipe	\$4.65 sq.ft.	\$10.00 sq.ft.	\$35.00 hour	\$1.50	\$5.85	\$4.00 sq.ft.	\$.50 sq.ft.	\$3.50	\$1.65 sq.ft.	\$5.00
chalkboard: (60-90ft. ²) including mastic buttons, wood/metal trim & associated caulk or mastic	\$365.00	\$250.00	\$950.00	\$175.00	\$250.00	\$300.00	\$25.50	\$450.00	\$350.00	\$2.00 sq.ft. ²
chalkboard: (60-90ft. ²) board only	\$260.00	\$200.00	\$390.00	\$130.00	\$100.00	\$150.00	\$11.45	\$200.00	\$350.00	\$150.00 sq.ft. ²
cove base material: vinyl w/mastic (per ln.ft.)	\$1.82 ln.ft.	\$.25 ln.ft.	\$3.50 ln.ft.	\$1.35 ln.ft.	\$1.51 ln.ft.	\$.25 ln.ft.	\$.25 ln.ft.	\$3.75 ln.ft.	\$14.00 ln.ft.	\$1.50 sq.ft. ²
cove base material: wood w/mastic (per ln.ft.)	\$2.00 ln.ft.	\$.40 ln.ft.	\$4.50 ln.ft.	\$1.35 ln.ft.	\$1.51 ln.ft.	\$.25 ln.ft.	\$.25 ln.ft.	\$4.00 ln.ft.	\$14.00 ln.ft.	\$1.70 ln.ft.

Proposal Project:

Asbestos Abatement Services

Proposal Number: 0506-34

Proposal Date: June 14, 2005

Item Description	Priority Services	RGV Asbestos	RNDI Companies	Total Abatement
floor tile and mastic (per sq.ft.)	\$1.35 sq.ft.	\$1.50 sq.ft.	\$1.73 sq.ft.	\$1.25 sq.ft.
resilient sheet vinyl and mastic (per sq.ft.)	\$1.45 sq.ft.	\$1.50 sq.ft.	\$1.79 sq.ft.	\$1.50 sq.ft.
RFCI method for abatement of floor tile	\$1.45	\$2.00 sq.ft.	\$1.68 sq.ft.	\$1.85
TSI-glove bag of pipe insulation (per ln.ft.)	\$8.90 ln.ft.	\$4.00 ln.ft.	\$6.50 ln.ft.	\$8.00 ln.ft.
additional cost (per ln.ft.) for pipe in crawlspace	\$1.10 ln.ft.	\$1.00 ln.ft.	\$6.00 ln.ft.	\$9.00 ln.ft.
additional cost for pipe @ gym ceiling height	\$1.10	\$1.00 ln.ft.	\$6.60	\$12.00
additional cost for pipe 10" or greater	\$1.10	\$1.00 ln.ft.	\$6.90	\$12.00
TSI-glove bag of fitting (per glove bag)	\$10.00	\$20.25	\$27.00	\$8.00
additional cost (each) fitting in crawlspace	\$2.00	\$1.00	\$33.00	\$9.00
additional cost for fittings @ gym ceiling height	\$2.00	\$1.00	\$31.00	\$12.00
additional cost for fittings 10" or greater	\$2.00	\$1.00	\$32.00	\$12.00
TSI removal (per ln.ft.)	\$8.90 ln.ft.	\$4.00 ln.ft.	\$6.30 ln.ft.	\$8.00 ln.ft.
exterior soffit (transite; per sq.ft.)	\$1.50 sq.ft.	\$2.00 sq.ft.	\$1.00 sq.ft.	\$1.20 sq.ft.
lay-in ceiling tile: at 8ft. height (per sq.ft.)	\$1.25 sq.ft.	\$2.00 sq.ft.	\$1.00 sq.ft.	\$1.80 sq.ft.
surfacing material: ceiling at 8ft. height (per sq.ft.)	\$2.00 sq.ft.	\$2.50 sq.ft.	\$1.00 sq.ft.	\$4.20 sq.ft.
drywall material: at 8ft. (per sq.ft.)	\$2.00 sq.ft.	\$2.50 sq.ft.	\$1.00 sq.ft.	\$2.65 sq.ft.
demolition of plater or drywall to access pipe	\$2.00 sq.ft.	\$1.00 sq.ft.	\$1.00	\$1.65
chalkboard: (60-90ft. ²) including mastic buttons, wood/metal trim & associated caulk or mastic	\$100.00	\$200.00	\$350.00	\$120.00
chalkboard: (60-90ft. ²) board only	\$60.00	\$150.00	\$200.00	\$60.00
cove base material: vinyl w/mastic (per ln.ft.)	\$1.25 ln.ft.	\$3.00 ln.ft.	\$.80 ln.ft.	\$1.15 ln.ft.
cove base material: wood w/mastic (per ln.ft.)	\$1.45 ln.ft.	\$3.00 ln.ft.	\$.75 ln.ft.	\$1.30 ln.ft.

mobilization (per job)	\$500.00	\$200.00	\$565.00	\$600.00
minimum charge	\$500.00	\$200.00	\$560.00	\$550.00
will your company participate in pre-bid mtgs.	yes	yes	yes	yes
will your company respond within 24-hours for emergency abatement	yes	yes	yes	yes
will emergency abatement charges vary from pricing indicated	yes	yes	yes	no
if yes; what increase in fees	10%	10%	\$2,000.00	
included with proposal:				
copy of current state license	yes	yes	yes	yes
copy of current insurance liability	yes	yes	yes	yes
list of last 5 projects	yes	yes	yes	yes
list of 5 non-trade references	yes	no	yes	yes
list of names & license numbers of supervisors	yes	yes	yes	yes
list of all "notice of violations"	yes	no	yes	yes
unit pricing information	yes	yes	yes	yes
interlocal agreement	yes	yes	yes	yes