

## **Jeff Powell Excavating LLC**

PO Box 14
Effie, MN 56639
Jeff Powell – 218-244-9276
License #L3478
jeffpowellexcavatingllc@gmail.com
www.powellexcavating.com



## **Estimate**

Date: 06/15/2020 Prepared for: Northome School

Quantity	Description	An	nount	To	tal
1	Machine time and labor to remove existing brick planters, wooden benches and disposal	\$	1,450.00	\$	1,450.00
	Machine time and labor to install new retaining wall extended 16 feet where existing				
	bench area was, this wall will have an average height of approximately 21", following				
1	grade, install drain tile	\$	8,920.00	\$	8,920.00
	Machine time and labor to remove existing concrete sidewalk and install approximately 55				
1	yards of new concrete that will be saw cut into 8x8 squares and sealed	\$	24,480.00	\$	24,480.00
	Total			ć	34,850.00
	Total			Ş	34,030.00
	Terms: This is an estimate only, the total cost may be different than what				
	is stated here. By scheduling, customer agrees to this estimate. Any changes				
	made will be agreed upon between company and customer. One third of the total				
	cost is due at time of scheduling. Thank you for the opportunity to serve you.				