

July 10, 2015

Board of Education Buffalo Public Schools 214 Northeast First Avenue Buffalo, MN 55313

RE:

2016 Buffalo High School Stadium and Ball Field Improvements

Comm. 2065

Board Members:

Attached are the bid results for the 2016 Buffalo High School Stadium and Ball Field Improvements project. We recommend that District 877 accepts the Base Bid and Alternates #3 and #4 as discussed and recommended by the administrative team and enters into a contractor with Peterson Companies for Complete Construction as follows:

Base Bid	\$4	482,100.00
Alternate #3 (Add Bleachers)	\$	80,000.00
Alternate #4 (Add Temporary Electrical Enclosure	\$	5,200.00
Total Proposed Contract Amount	\$4.	567,300.00

Unit Price #1 for Rock Removal and Unit Price #2 for Additional Sand Fill will only be utilized if necessary.

Sincerely,

Robert H. Rego Senior Partner

DIID '

RHR:jar Enclosures

Cc: Superintendent Scott Thielman – ISD 877

Paul Youngquist – Architects Rego + Youngquist, inc.

Jay Pomeroy – Anderson Johnson Associates