



Peoria Office: 107 N. Commerce Place, Peoria, IL 61604 • Phone: 309.688.9567

Bloomington Office: 117 Merle Lane, Normal, IL 61761 • Phone: 309.888.9567

Dunlap CUSD #323  
 400 S. 4<sup>th</sup> Street  
 Dunlap, IL 61525

Attn: Dr. Scott Dearman  
 Regarding: Work Package Recommendation for Award

Dr. Dearman,

P.J. Hoerr has reviewed all work package bids received and are making the following recommendations for award:

Contractor	Work Package	Cost
ICCI	3.01 Structural Concrete	\$1,189,032.00
Mid-America Precast	3.04 Precast Structural Concrete	\$2,060,307.00
Mid-State Terrazzo & Tile	3.09 Special Concrete Finish System	\$528,000.00
Summit Masonry	4.01 Masonry	\$285,400.00
Titan Industries	5.01 Structural & Misc. Steel Supply	\$1,488,000.00
H&S Mechanical	5.02 Structural & Misc. Steel Erection	\$795,000.00
Hein Construction	6.01 General Trades	\$1,670,000.00
Stevens Industry	6.04 Millwork Supply	\$367,886.00
Western Specialties	7.12 Membrane Roofing	\$1,229,379.00
East Moline Glass	8.02 Glazing	\$1,133,000.00
Riverside Interiors	9.01 Drywall, Metal Framing and Acoustical	\$2,075,000.00
Central IL Commercial Flooring	9.02 Flooring and Tile	\$469,337.00
Kiefer America	9.03 Wood Athletic Flooring	\$114,180.00
Vogue Painting	9.06 Painting	\$264,300.00
Technicote	9.07 Resinous Flooring	\$74,100.00
Great Lakes	11.05 Food Service Equipment	\$516,025.00
Sportscon	11.10 Athletic Equipment	\$99,890.00
Irwin Seating	12.05 Multiple Seating	\$38,629.00
Otis	14.01 Elevator	\$179,034.00
FE Moran	21.01 Fire Suppression	\$259,500.00
JC Dillon	22.01 Plumbing	\$868,871.00
Commercial Mechanical, Inc.	23.01 HVAC	\$2,587,300.00
Foster Jacob	26.01 Electrical	\$3,836,900.00
Hein Construction	31.01 Earthwork	\$901,035.00
Hein Construction	32.02 Site Concrete	\$1,337,965.00
Hohulin Fence	32.05 Fencing	\$38,241.00
Hein Construction	33.01 Site Utilities	\$856,000.00

We have the following work packages that the architect is finishing up the details on that will be going out to bid shortly:

- Audiovisual
- Playground Equipment
- Landscaping (Revised Scope of Work)

We will provide recommendations for award of these packages once bids are received and reviewed.

Please let me know if you have any questions or need any additional information.

Sincerely,

A handwritten signature in black ink, appearing to read 'John Sutherland', with a long horizontal flourish extending to the right.

John Sutherland  
Executive Vice President