



QUOTE RESULTS

Project Name: WEM- Waterville Asbestos Removal

IEA Project #: 202010101

Date: April 2, 2020

Contractor	Lump Sum Base Bid	Construction Schedule	Responsible Contractor Documents
Sterling Systems	\$139,675	X	X
EnviroBate, Inc.	\$132,800	X	X
Mavo Systems	\$155,700	X	X

Comments:



QUOTE RESULTS

Project Name: WEM- Morristown Asbestos Removal

IEA Project #: 202010101

Date: March 31, 2020

Contractor	Lump Sum Base Bid	Construction Schedule	Responsible Contractor Documents
Sterling Systems	\$118,980	X	X
EnviroBate, Inc.	\$98,200	X	X
Mavo Systems	\$77,500	X	X

Comments: