
Livonia Public Schools
Monday, March 04, 2024

Voss Lighting shall perform the following work:

For the South Bus Yard:
For Bullhorn / Double Headed Poles -
-Remove (22) HID fixtures, and (11) bullhorns from (11) poles
-Replace with a cap, and drill new holes for the area lights
-Install (11) new LED area lights
-Position each LED area light following the lighting layout

For Single Headed Poles -
-Remove (6) HID flood lights
-Replace with (6) LED flood lights
-Position each LED flood light following the lighting layout

For the East Parking Lot / Front Central District:
-Remove the (4) old fixtures from (2) poles, (2) per pole
-Plug the holes
-Drill new holes in the side of the poles that face the district office, and install the new
fixtures. (1) per pole

For the West Parking Lot / Rear Driveway:
-Remove the (6) old fixtures from (3) poles, (2) per pole
-Plug the holes in the side of the pole where fixtures will not be installed
-Install the new fixtures. (1) per pole

For the Fueling Station / Awning Lighting:
-Remove the (6) old fixtures
-Install (6) beauty plates
-Install (6) new canopy fixtures

-Dispose of all old fixtures and all bullhorns

Livonia Public Schools Bus Yard Lighting Upgr

Scope of Work



Installation Considerations

Project Financials

How to get started

Our proposal is based on a normal 8-hour per day, 40-hour per week work schedule. Voss
Lighting has included no provisions for shift work or overtime. This proposal does not
include an engineering review or any and all upgrades to existing electrical installation(s).

Our pricing is based on our participation in Omnia/NCPA contract #02-83.

Project Value $ 54,990.00
Less Estimated Rebates $ 2,320.00
Net Project Value $ 52,670.00

Total Project Value $ 54,990.00
Down Payment $ 21,996.00

NOTE: If Project Quotation is approved by Customer, Voss Lighting will then provide a contract for Customer s ignature. Upon your s ignature on this contract, product will be ordered and installation
scheduled. NOTE: This Voss quote, or its  contents in their entirety, must be included as an integral part of a subsequent prime contract, purchase order, work directive, or other legal prime directive.
PROJECT CANCELLATIONS: Should project be delayed or cancelled, may be liable for any additional product cancellation fees, restocking charges, or price increases. Should the project be
delayed beyond 30 days from original quotation date, the executed Voss Lighting contract wil l become void, our pric ing will be reviewed for any necessary adjustments related to material and
expense costs, labor costs, and other related costs that may be affected, and a new contract presented for Customer s ignature.
PROJECT PRICE INCREASES: This quotation is based upon current product pric ing and installation related costs. Quotation is guaranteed for 30 days from quotation date. After 30 days, our pric ing
will be reviewed for any necessary adjustments related to material and expense costs, labor costs, and other related costs that may be affected by an extended approval period.
PROJECT WORK HOURS: Unless noted otherwise above, our quotation is based on onsite installation taking place on a normal 8-hour per day, 40-hour per week work schedule. Voss Lighting has
included no provis ions for shift work or overtime.
PRICE: The quoted price includes all applicable taxes but no other fees that may be associated with this project.
PRODUCT NON-STOCK ITEMS: Some products that we offer are not stock items in our warehouse and are ordered as needed. Such items are ‘special orderʼ and have extended lead times and are
non-returnable.
PRODUCT DELIVERY AND INSTALLATION DATES: Upon execution of the Voss Lighting contract, we will aggressively process and expedite your project.At that time, product delivery and onsite
installation dates will be verified. Voss Lighting cannot accept responsibil ity  for product production delays, delivery issues, and inclimate weather that are beyond our control.
TECL 30854: Regulated by the Texas Department of Licensing and Regulation. PO Box 12157, Austin, Texas 78711. 1-800-803-9292, 512-463-6699.
Website: www.license.state.tx.us/complaints
OK 00164441
Concerning costs for goods and services that are part of the pric ing quoted herein, in the event of unforeseen direct or indirect price escalation and increases due to general increases, trade tariffs ,
inflationary factors, increases in precious metals and other commodity items, and the like, all quoted pric ing is subject to review and adjustment at the time of order being placed.
Voss pric ing is based the assumed voltage at each fix ture location being as stated in our proposal and all existing electrical installation is compliant with National Electrical Code and local
jurisdiction Code requirements. If actual conditions are found to be different and/or non-compliant after proposal is  submitted, Voss reserves the right to evaluate our pric ing for cost impact(s) and
associated price revis ion.  Because rebate rules vary between util i ty  companies, Voss Lighting cannot fully  guarantee that every energy-saving measure included in this proposal wil l qualify for a
rebate. This will be confirmed upon the commencing of project and/or post project uti l i ty  audit. The estimated rebate amount stated in  review of project by Voss and/or information/counts shared with
Voss by this proposal are a good-faith estimate based on Customer. Voss shall notify the Customer in writing of such differentials and will submit necessary documentation, showing the difference
between the estimated and actual rebate amounts, required for contract adjustment. Voss has not included the cost of performance, payment and maintenance bonds. However, we will furnish these
bonds, if desired, for an additional cost.


