I recommend accepting the bid from Rochon Corporation including Alternates 1, 3 and 5 in the amount of \$2,739,000.



April 2, 2013

Mr. Joe Prom; Director of Business Services Becker Public Schools Independent School District #726 12000 Hancock Street Becker, MN 55308

Re: Becker Schools – 2013 Site Improvements ICS Project #5046-A

Dear Mr. Prom:

At 10:00 a.m. on Monday, April 1, 2013, we received eight (8) bids for the Becker Schools 2013 Site Improvements Project. All bids received are within your budget. A copy of the bid tabulation is enclosed for your review.

ICS Consulting, Inc. has reviewed the bids received for the above referenced project. We have contacted the apparent low bidder, Rochon Corporation and have confirmed that their bid is valid. Our itemized recommendation is as follows:

Base Bid: Rochon Corporation	\$ 2,379,000.00
Alternate #1: Polyurethane Full Pour Athletic Surfacing	\$74,000.00
Alternate # 3: Sports Lighting at 4 Southern Tennis Courts	\$79,000.00
Alternate # 5: Sports Lighting at Track and Soccer Field	\$207,000.00
Total Recommended Award Amount:	\$2,739,000.00

Based on the recommendations above, we recommend that the District enter into a contract with Rochon Corporation of Plymouth, Minnesota for the total Bid amount of \$2,739,000.00

Upon your action, we will draft a contract reflecting this amount to the Contractor.

Sincerely

Scott Johnson Project Manager Attachments

## Becker Public Schools 2013 Site Improvements

OWNER: Independent School District # 726 OWNER'S REPRESENTATIVE: ICS Consulting, Inc. CIVIL ENGINEER: Larson Engineering, Inc.

	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER
	Rochon Corporation	W. Gohman Construction Co.	New Look Contracting, Inc.	Knife River Corporation -North Central	Cobalt Contracting	ASTECH Corp.	Peterson Companies, Inc.	Veit & Company, Inc.
BID SECURITY	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
ADDENDA REC'D.	1,2	1,2	1,2	1,2	1,2	1,2	1,2	1,2
BASE BID	\$2,379,000.00	\$2,439,459.00	\$2,448,846.00	\$2,559,456.00	\$2,584,000.00	\$2,593,000.00	\$2,775,000.00	\$2,796,000.00
ALTERNATES:								
Alternate No. 1: Polyurethane Full Pour Athletic Surfacing	ADD: \$74,000.00	ADD: \$86,031.00	ADD: \$90,000.00	ADD: \$81,123.00	ADD: \$94.000.00	ADD: \$55,500.00	ADD: \$70,000.00	ADD: \$60,000.00
Alternate No. 2: Mondo Super X Track Surfacing	ADD: \$322,000.00	ADD: \$325,939.00	ADD: \$90,000.00	ADD: \$549,930.00	ADD: \$100,000.00	ADD: \$320,000.00	ADD: \$315,000.00	ADD: \$334,000.00
Alternate No. 3: Sports Lighting at 4 southern tennis courts	ADD: \$79,000.00	ADD: \$89,220.00	ADD: \$88,336.00	ADD: \$84,875.00	ADD: \$80,000.00	ADD: \$90,000.00	ADD: \$96,000.00	ADD: \$95,000.00
Alternate No. 4: Sports lighting at track and soccer field (4 new standards)	ADD: \$213,000.00	ADD: \$203,867.00	ADD: \$201,848.00	ADD: \$192,562.00	ADD: \$212,700.00	ADD: \$200,000.00	ADD: \$198,000.00	ADD: \$217,000.00
Alternate No. 5: Sports lighting at track and soccer field (3 new standards, 4th set on proposed cell towers)		ADD: \$197,568.00	ADD: \$195,611.00	ADD: \$186,612.00	ADD: \$207,400.00	ADD: \$190,000.00	ADD: \$192,000.00	ADD: \$210,000.00

## BID TABULATIONS

Monday, April 1, 2013 Base Bids due at 10:00

ICS Project #5046-A