



STEELE & FREEMAN, INC.

CONSTRUCTION MANAGERS • GENERAL CONTRACTORS

1301 Lawson Road • Fort Worth, Texas 76131

Amendment 1

Exhibit 'A' - Project Manual & Drawings

Date:

October 23, 2006

Project: New Elementary School No. 19
Keller Independent School District
Keller, Texas

Architect: VLK Architects, Inc.
Architect Project No.: 2617.00

SFI Job No.: 3905

Project Manual	Section / Pages	Description	Dated
	TOC	Table of Contents	August 25, 2006
		Bidding Requirements	August 25, 2006
	00320/1-18	Geotechnical Data	August 25, 2006
		Standard Form of Agreement Between Owner and Construction Manager where the Construction Manager is also the Construction	August 25, 2006
	00700/1-39	General Conditions of the Contract for Construction	August 25, 2006
	00800/1-10	Supplementary Conditions	August 25, 2006
	00830/1	Prevailing Wage Rates	August 25, 2006
	00840/1	Weather Table	August 25, 2006
	Division 1	General Requirements	
	01110/1-4	Summary of Work	August 25, 2006
	01010/1-2	Allowances	August 25, 2006
	01230/1	Alternates	August 25, 2006
	01270/1	Unit Prices	August 25, 2006
	01290/1-2	Payment Procedures	August 25, 2006
	01310/1	Coordination	August 25, 2006
	01315/1	Progress Meetings	August 25, 2006
	01317/1	Preconstruction Conferences	August 25, 2006
	01320/1-2	Progress Schedules	August 25, 2006
	01340/1-3	Shop Drawings, Product Data, and Samples	August 25, 2006
	01410/1	Regulatory Requirements	August 25, 2006
	01420/1-5	Reference	August 25, 2006
	01450/1-2	Contract Quality Control	August 25, 2006
	01500/1-4	Temporary Facilities and Controls	August 25, 2006
	01560/1	Pollution Prevention and Control	August 25, 2006
	01630/1-5	Product Options and Substitutions	August 25, 2006
	01650/1	Transportation and Handling	August 25, 2006
	01660/1-2	Storage and Protection	August 25, 2006
	01730/1-2	Cutting and Patching	August 25, 2006
	01740/1-2	Cleaning	August 25, 2006
	01770/1-3	Closeout Procedures	August 25, 2006
	01782/1-3	Operation and Maintenance Data	August 25, 2006
	01784/1	Warranties and Bonds	August 25, 2006
	01785/1-2	Project Record Documents	August 25, 2006
	01786/1	Spare Parts, Overages and Maintenance Materials	August 25, 2006
	Division 2	Sitework	
	02230/1-2	Site Clearing	August 25, 2006
	02240/1-3	Soil Stabilization	August 25, 2006
	02300/1-6	Earthwork	August 25, 2006
	02310/1-3	Building Earthwork	August 25, 2006
	02315/1-4	Civil Excavating, Backfilling, and Compacting for Utilities	August 25, 2006
	02360/1-2	Termite Control	August 25, 2006
	02465/1-6	Cast-In-Place Concrete Piers	August 25, 2006
	02510/1-2	Water Distribution	August 25, 2006
	02530/1-2	Sanitary Sewerage	August 25, 2006
	02630/1-2	Storm Drainage System	August 25, 2006
	02750/1-5	Portland Cement Concrete Paving and Curbs	August 25, 2006
	02760/1-2	Pavement Markings	August 25, 2006
	02810/1-8	Irrigation System	August 25, 2006
	02825/1	Wood Fencing	August 25, 2006
	02920/1-3	Lawns-Hydro-mulching	August 25, 2006
	02925/1-4	Lawns-Sodding	August 25, 2006
	02930/1-5	Exterior Plants	August 25, 2006
	Division 3	Concrete	
	03100/1-3	Concrete Forms and Accessories	August 25, 2006
	03200/1-2	Concrete Reinforcement	August 25, 2006
	03300/1-7	Cast-In-Place Concrete	August 25, 2006
	Division 4	Masonry	
	04200/1-8	Unit Masonry	August 25, 2006
	Division 5	Metals	
	05120/1-3	Structural Steel	August 25, 2006

Project Manual	Section / Pages	Description	
	05210/1-2	Steel Joists	August 25, 2006
	05310/1-2	Steel Deck	August 25, 2006
	05400/1-2	Cold-Formed Metal Framing	August 25, 2006
	05500/1-3	Metal Fabrications	August 25, 2006
	05810/1-2	Expansion Joint Cover Assemblies	August 25, 2006
	Division 6	Wood and Plastics	
	06100/1-3	Rough Carpentry	August 25, 2006
	06200/1-5	Finish Carpentry	August 25, 2006
	Division 7	Thermal and Moisture Protection	
	07110/1-3	Dampproofing	August 25, 2006
	07115/1-4	Through-wall Flashing System	August 25, 2006
	07190/1-2	Water Repellant Coatings	August 25, 2006
	07210/1-3	Building Insulation	August 25, 2006
	07214/1	Foamed-in-place Masonry Wall Insulation	August 25, 2006
	07260/1	Vapor Retarders	August 25, 2006
	07412/1-3	Prefinished Metal Roof Panels	August 25, 2006
	07535/1-19	Coal-tar Elastomeric Roofing System	August 25, 2006
	07620/1-3	Sheet Metal Flashing and Trim	August 25, 2006
	07721/1-2	Pre-fabricated Roof Cubs and Portals	August 25, 2006
	07725/1-1	Roof Hatches	August 25, 2006
	07812/1-4	Cementitious Fireproofing	August 25, 2006
	07840/1-2	Firestopping	August 25, 2006
	07920/1-4	Joint Sealants	August 25, 2006
	Division 8	Doors and Windows	
	08110/1-3	Steel Doors and Frames	August 25, 2006
	08215/1-3	Plastic Faced Wood Doors	August 25, 2006
	08310/1-2	Access Doors	August 25, 2006
	08410/1-5	Aluminum Entrances and Storefronts	August 25, 2006
	08480/1-3	Sliding Door Front	August 25, 2006
	08710/1-8	Door Hardware	August 25, 2006
	08800/1-3	Glazing	August 25, 2006
	Division 9	Finishes	
	09220/1-4	Portland Cement Plaster	August 25, 2006
	09260/1-5	Gypsum Board Assemblies	August 25, 2006
	09270/1-2	Gypsum Board Shaft Wall Assemblies	August 25, 2006
	09310/1-3	Ceramic Tile	August 25, 2006
	09330/1-3	Quarry Tile	August 25, 2006
	09510/1-3	Acoustical Ceilings	August 25, 2006
	09649/1-2	Wood Strip Flooring	August 25, 2006
	09650/1-3	Resilient Flooring	August 25, 2006
	09680/1-2	Carpet	August 25, 2006
	09720/1-3	Vinyl Wall Covering	August 25, 2006
	09725/1-3	Magnetic Markerboard Wall Covering	August 25, 2006
	09840/1	Acoustical Wall Treatment	August 25, 2006
	09900/1-9	Painting	August 25, 2006
	Division 10	Specialties	
	10115/1-3	Markerboards and Tackboards	August 25, 2006
	10125/1-2	Display Cases	August 25, 2006
	10165/1-3	Plastic Laminate Toilet Compartments	August 25, 2006
	10190/1	Cubicles	August 25, 2006
	10210/1	Louvers	August 25, 2006
	10260/1	Corner Guards	August 25, 2006
	10400/1-2	Identifying Devices	August 25, 2006
	10500/1-3	Lockers	August 25, 2006
	10520/1-2	Fire Extinguishers and Cabinets	August 25, 2006
	10810/1-2	Toilet Accessories	August 25, 2006
	10990/1-2	Miscellaneous Specialties	August 25, 2006
	Division 11	Equipment	
	11062/1-2	Platform Curtains	August 25, 2006
	11132/1	Projection Screens	August 25, 2006
	11400/1-44	Food Service Equipment	August 25, 2006
	11452/1	Appliances	August 25, 2006
	11480/1-2	Athletic Equipment	August 25, 2006
	Division 12	Furnishings	
	12320/1-7	Plastic Laminated-faced Casework	August 25, 2006
	12490/1-2	Horizontal Blinds	August 25, 2006
	Division 13	Special Construction	
		None in this project	August 25, 2006
	Division 14	Conveying Systems	
	14410/1	Overhead Barrier-free Lift	August 25, 2006
	Division 15	Mechanical	
	15010/1-9	General Provisions	August 25, 2006
	15020/1-2	Mechanical Systems Demonstrations	August 25, 2006
	15050/1-15	Basic Materials and Methods	August 25, 2006
	15080/1-7	Wells, Closed-loop Geothermal Heat Pump System	August 25, 2006
	15130/1-2	Motors	August 25, 2006
	15131/1-3	Motors, NEMA Premium Efficiency Type	August 25, 2006
	15140/1-3	Motor Starters	August 25, 2006
	15150/1-3	Variable Frequency Motor Controllers	August 25, 2006
	15190/1-3	Mechanical Systems Identification	August 25, 2006
	15240/1-2	Vibration Isolation	August 25, 2006

Project Manual	Section / Pages	Description	
	15250/1-7	Insulation	August 25, 2006
	15330/1-5	Wet Pipe Fire Sprinkler Systems	August 25, 2006
	15411/1-5	Domestic Water Piping System	August 25, 2006
	15412/1-5	Sanitary Waste and Vent System	August 25, 2006
	15413/1-4	Storm Drainage System	August 25, 2006
	15414/1-4	Natural Gas Piping System	August 25, 2006
	15424/1-4	Domestic Water Heating Equipment and Accessories	August 25, 2006
	15440/1-7	Plumbing Fixtures	August 25, 2006
	15500/1-3	HVAC Water Piping Systems	August 25, 2006
	15540/1-3	Centrifugal Pumps	August 25, 2006
	15555/1-3	Heat Generation - Electric	August 25, 2006
	15651/1-4	Geothermal Water Source Type Heat Pumps	August 25, 2006
		Ducted Air Conditioning Units with Remote Air Cooled	
	15677/1-3	Condensers	August 25, 2006
	15771/1-6	Rooftop Water Source Heat Pump	August 25, 2006
	15792/1-6	Indoor Outside Air Ventilation Units	August 25, 2006
	15860/1-6	Exhaust and Supply Air Fans	August 25, 2006
	15891/1-13	Ductwork, Low Pressure	August 25, 2006
	15901/1-23	Controls and Instrumentation	August 25, 2006
	15990/1-7	Mechanical Systems Testing, Adjusting and Balancing (TAB)	August 25, 2006

Project Manual	Section / Pages	Description	
	Division 16	Electrical	
	16010/1-7	General Provisions	August 25, 2006
	16111/1-4	Conduits	August 25, 2006
	16120/1-2	Wires and Cables	August 25, 2006
	16121/1-2	Wire Connections and Devices	August 25, 2006
	16133/1-2	Cabinets	August 25, 2006
	16134/1-3	Outlet Boxes	August 25, 2006
	16140/1-2	Wiring Devices	August 25, 2006
	16160/1-2	Panelboards	August 25, 2006
	16170/1-2	Motor and Circuit Disconnects	August 25, 2006
	16190/1-2	Supports Devices	August 25, 2006
	16402/1	Secondary Electric Service	August 25, 2006
	16410/1-2	Transient Voltage Surge Suppression	August 25, 2006
	16440/1-3	Switchboards	August 25, 2006
	16450/1-4	Grounding	August 25, 2006
	16461/1-3	Dry Type Transformers (Non Electrostatically Shielded)	August 25, 2006
	16500/1-3	Lighting	August 25, 2006
	16720/1-12	Fire Alarm System	August 25, 2006
	16741/1-7	Communications Systems	August 25, 2006
	16900/1-2	Controls and Instrumentation	August 25, 2006

Drawings	Item/Sheet No.	Description	Dated
	Index	Design Criteria, General Notes	August 25, 2006
		Landscape	
	L1.00	Landscape Plan	August 25, 2006
	L2.00	Irrigation Plan	August 25, 2006
		Civil	
	C1.01	Existing Topographic Survey	August 25, 2006
	C1.02	Plat	August 25, 2006
	C1.03	Overall Site Plan	August 25, 2006
	C1.04	Site Plan - Section A	August 25, 2006
	C1.05	Site Plan - Section B	August 25, 2006
	C1.06	Overall Dimensional Control Plan	August 25, 2006
	C1.07	Dimension Control Plan - Section A	August 25, 2006
	C1.08	Dimension Control Plan - Section B	August 25, 2006
	C1.09	Overall Grading Plan	August 25, 2006
	C1.10	Grading Plan - Section A	August 25, 2006
	C1.11	Grading Plan - Section B	August 25, 2006
	C1.12	Drive Profiles	August 25, 2006
	C1.13	Drive Profiles	August 25, 2006
	C1.14	Drainage Area map	August 25, 2006
	C1.15	Overall Storm Drain Plan	August 25, 2006
	C1.16	Storm Drain Plan - Section A	August 25, 2006
	C1.17	Storm Drain Profiles	August 25, 2006
	C1.18	Overall Water and Sanitary Sewer	August 25, 2006
	C1.19	Water and Sanitary Sewer - Section A	August 25, 2006
	C1.20	Water and Sanitary Sewer - Section B	August 25, 2006
	C1.21	Sanitary Sewer Profile	August 25, 2006
	C1.22	Erosion Control Plan	August 25, 2006
	C1.23	Paving Plan	August 25, 2006
	C1.24	Site Details	August 25, 2006
	C1.25	Paving Details	August 25, 2006
	C1.26	Storm Drain Profiles	August 25, 2006
	C1.27	Sanitary Sewer Details	August 25, 2006

Drawings	Item/Sheet No.	Description	Dated
	C1.28	Water Details	August 25, 2006
	C2.00	Cover	August 25, 2006
	C2.01	Plat	August 25, 2006
	C2.02	Layout	August 25, 2006
	C2.03	Cross Sections	August 25, 2006
	C2.04	Alta Vista Road - Plan and Profile	August 25, 2006
	C2.05	Alta Vista Road - Plan and Profile	August 25, 2006
	C2.06	Drainage Area map	August 25, 2006
	C2.07	Storm Drain - Plan and Profile	August 25, 2006
	C2.08	Storm Drain - Plan and Profile	August 25, 2006
	C2.09	Storm Drain - Plan and Profile	August 25, 2006
	C2.10	Storm Drain Calculations	August 25, 2006
	C2.11	Erosion Control Plan	August 25, 2006
	C2.12	Pavement Markings and Signage	August 25, 2006
	C2.13	Traffic Control Plan	August 25, 2006
	C2.14	Typical Pavement Markings Detail - 1 of 3	August 25, 2006
	C2.15	Typical Pavement Markings Detail - 2 of 3	August 25, 2006
	C2.16	Typical Pavement Markings Detail - 3 of 3	August 25, 2006
	C2.17	Details - 1 of 2	August 25, 2006
	C2.18	Details - 2 of 2	August 25, 2006
		Architectural Drawings	
	Code	Code Review	
	A1.00	Typical Details	August 25, 2006
	A1.01	Orientation Plan	August 25, 2006
	A2.00	Misc. Site Details	
	A2.01	Floor Plan - Unit A / Unit B	August 25, 2006
	A2.02	Floor Plan - Unit C	August 25, 2006
	A2.03	Floor Plan - Unit D	August 25, 2006
	A2.04	Floor Plan - Unit E	August 25, 2006
	A2.05	Floor Plan - Unit F	August 25, 2006
	A2.06	Mechanical Mezzanine	August 25, 2006
	A2.07	Enlarged Toilets	August 25, 2006
	A2.08	Ramp Details, & Misc. Plan Details	August 25, 2006
	A2.09	Room Finish Schedule / Partition Types	August 25, 2006
	A3.01	Exterior Elevations	August 25, 2006
	A3.02	Exterior Elevations	August 25, 2006
	A3.03	Exterior Elevations	August 25, 2006
	A3.04	Interior Elevations	August 25, 2006
	A3.05	Interior Elevations	August 25, 2006
	A3.06	Interior Elevations	August 25, 2006
	A3.07	Interior Elevations	August 25, 2006
	A3.08	Interior Elevations	August 25, 2006
	A4.01	Wall Sections	August 25, 2006
	A4.02	Wall Sections	August 25, 2006
	A4.03	Wall Sections	August 25, 2006
	A4.04	Wall Sections	August 25, 2006
	A4.05	Wall Sections	August 25, 2006
	A4.06	Wall Sections	August 25, 2006
	A4.07	Wall Sections	August 25, 2006
	A4.08	Wall Sections	August 25, 2006
	A4.09	Wall Sections	August 25, 2006
	A5.01	Overall Roof Plan	August 25, 2006
	A5.02	Roof Details	August 25, 2006
	A5.03	Roof Details / Enlarged Canopy Plans	August 25, 2006
	A6.01	Reflective Ceiling Plan - Unit A / Unit B	August 25, 2006
	A6.02	Reflective Ceiling Plan - Unit C	August 25, 2006
	A6.03	Reflective Ceiling Plan - Unit D	August 25, 2006
	A6.04	Reflective Ceiling Plan - Unit E	August 25, 2006
	A6.05	Reflective Ceiling Plan - Unit F	August 25, 2006
	A7.01	Door Schedule / Frame Types / Door Types	August 25, 2006
	A7.02	Door Details	August 25, 2006
	A7.03	Storefront Elevations / Details	August 25, 2006
	A7.04	Hollow Metal Glazed Openings	August 25, 2006
	A8.01	Casework Elevations	August 25, 2006
	A8.02	Casework Elevations	August 25, 2006
	A8.03	Display Cases / Millwork Sections / Misc. Details	August 25, 2006
	A9.01	Floor Patterns	August 25, 2006
	A9.02	Floor Patterns	August 25, 2006

Drawings	Item/Sheet No.	Description	Dated
		Food Facilities	
	K1	Equipment Arrangement Plan	August 25, 2006
	K2	Mechanical Requirements Plan	August 25, 2006
	K3	Electrical Requirements Plan	August 25, 2006
	K4	Plumbing Requirements Plan	August 25, 2006
	K5	Construction Requirements Plan	August 25, 2006
	K6	Equipment Arrangement Plan	August 25, 2006
	K7	Equipment Arrangement Plan	August 25, 2006
	K8	Equipment Arrangement Plan	August 25, 2006
		Structural Plans	
	S1.01	Typical Details and General Notes and Pier Detail	August 25, 2006
	S1.02	Typical Masonry Sections and Details	August 25, 2006
	S2.01	Foundation and Floor Framing Plan - Units A & B	August 25, 2006
	S2.02	Foundation and Floor Framing - Unit C	August 25, 2006
	S2.03	Foundation and Floor Framing - Unit D	August 25, 2006
	S2.04	Foundation and Floor Framing - Unit E	August 25, 2006
	S2.05	Foundation and Floor Framing - Unit F	August 25, 2006
	S2.06	Roof Framing Plan - Units A & B	August 25, 2006
	S2.07	Roof Framing Plan - Unit C	August 25, 2006
	S2.08	Roof Framing Plan - Unit D	August 25, 2006
	S2.09	Roof Framing Plan - Unit E	August 25, 2006
	S2.10	Roof Framing Plan - Unit F	August 25, 2006
	S2.11	Mezzanine Framing Plan	August 25, 2006
	S3.01	Typical Concrete Sections and Details	August 25, 2006
	S3.02	Concrete Sections	August 25, 2006
	S3.03	Concrete Sections	August 25, 2006
	S3.04	Concrete Beam and Slab Sections	August 25, 2006
	S4.01	Steel Details	August 25, 2006
	S4.02	Steel Details	August 25, 2006
	S4.03	Wind Bracing Elevations and Details	August 25, 2006
	S5.01	Steel Details	August 25, 2006
	S6.01	Windbracing Details	August 25, 2006
		Plumbing / Mechanical / Electrical	
	MPE1.01	Site Plan - MPE	August 25, 2006
	MPE1.02	Roof Plan - MPE	August 25, 2006
	M2.01	Floor Plan - Unit A & B - HVAC	
	M2.02	Floor Plan - Unit C - HVAC	August 25, 2006
	M2.03	Floor Plan - Unit D - HVAC	August 25, 2006
	M2.04	Floor Plan - Unit E - HVAC	August 25, 2006
	M2.05	Floor Plan - Unit F - HVAC	August 25, 2006
	M3.01	Floor Plan - Unit A & B - Piping HVAC	August 25, 2006
	M3.02	Floor Plan - Unit C - Piping HVAC	August 25, 2006
	M3.03	Floor Plan - Unit D - Piping HVAC	August 25, 2006
	M3.04	Floor Plan - Unit E - Piping HVAC	August 25, 2006
	M3.05	Floor Plan - Unit F - Piping HVAC	August 25, 2006
	M4.01	HVAC Details	August 25, 2006
	M4.02	HVAC Details	August 25, 2006
	M4.03	HVAC Details	August 25, 2006
	M4.04	HVAC Details	August 25, 2006
	M5.01	Enlarged HVAC	August 25, 2006
	M5.02	Floor Plan Unit F - HVAC	
	M6.01	Schedules and Legends HVAC	August 25, 2006
	M6.02	HVAC Details / Schedules	August 25, 2006
	P1.01	Under Floor Plan - Unit A & B Plumbing	August 25, 2006
	P1.02	Under Floor Plan - Unit C & E Plumbing	August 25, 2006
	P1.03	Under Floor Plan - Unit D Plumbing	August 25, 2006
	P1.04	Under Floor Plan - Unit F Plumbing	August 25, 2006
	P2.01	Floor Plan Unit - A & B Plumbing	August 25, 2006
	P2.02	Floor Plan Unit - C & E Plumbing	August 25, 2006
	P2.03	Floor Plan Unit - D Plumbing	August 25, 2006
	P2.04	Floor Plan Unit - F Plumbing	August 25, 2006
	P3.01	Enlarged Under Floor Plan - Plumbing	August 25, 2006
	P3.02	Enlarged Under Floor Plan - Plumbing	August 25, 2006
	P4.01	Plumbing Details Schedule & Risers	August 25, 2006

Drawings	Item/Sheet No.	Description	Dated
	P5.01	Plumbing Details	August 25, 2006
	P5.02	Plumbing Details	August 25, 2006
	P6.01	Plumbing Details	August 25, 2006
	P6.02	Plumbing Details	August 25, 2006
	P6.03	Plumbing Details	August 25, 2006
	FP1.01	Fire Sprinkler Floor Plan	August 25, 2006
	FP2.01	Fire Sprinkler Details	August 25, 2006
	E1.01	Floor Plan - Unit A & B - Lighting	August 25, 2006
	E1.02	Floor Plan - Unit C - Lighting	August 25, 2006
	E1.03	Floor Plan - Unit D - Lighting	August 25, 2006
	E1.04	Floor Plan - Unit E - Lighting	August 25, 2006
	E1.05	Floor Plan - Unit F - Lighting	August 25, 2006
	E2.01	Floor Plan - Unit A & B - Power	August 25, 2006
	E2.02	Floor Plan - Unit C - Power	August 25, 2006
	E2.03	Floor Plan - Unit D - Power	August 25, 2006
	E2.04	Floor Plan - Unit E - Power	August 25, 2006
	E2.05	Floor Plan - Unit F - Power	August 25, 2006
	E3.01	Floor Plan Unit A & B Special Systems	August 25, 2006
	E3.02	Floor Plan Unit C Special Systems	August 25, 2006
	E3.03	Floor Plan Unit D Special Systems	August 25, 2006
	E3.04	Floor Plan Unit E Special Systems	August 25, 2006
	E3.05	Floor Plan Unit F Special Systems	August 25, 2006
	E3.06	Cat 6 Horizontal Cabling Schedule	August 25, 2006
	E4.01	Floor Plan - Unit A & B - Mezzanine	August 25, 2006
	E4.02	Floor Plan - Unit C - Mezzanine	August 25, 2006
	E4.03	Floor Plan - Unit D - Mezzanine	August 25, 2006
	E4.04	Floor Plan - Unit E - Mezzanine	August 25, 2006
	E4.05	Floor Plan - Unit F - Mezzanine	August 25, 2006
	E5.01	Kitchen Enlarged Floor Plan - Electrical	August 25, 2006
	E5.02	Enlarged Floor Plans - Electrical	August 25, 2006
	E6.01	Electrical Details	August 25, 2006
	E6.02	Electrical Details	August 25, 2006
	E6.03	Electrical Details	August 25, 2006
	E6.04	Electrical Details	August 25, 2006
	E7.01	Electrical Risers Diagram	August 25, 2006
	E7.02	Panel Schedules	August 25, 2006
	E7.03	Panel Schedules	August 25, 2006
Addendum	Item	Description	Dated
	1	Addendum #1	August 31, 2006
	2	Addendum #2	September 7, 2006
	3	Addendum #3	September 8, 2006
	4	Addendum #4	September 26, 2006