



3760 W. Ludington Dr Farwell, MI 48622 Phone: 800-248-0270 Fax: 888-549-9659 www.rogersathletic.com Quote for Livonia Public Schools Quote: 7708 Revision: 8 Offer Valid Through: 6/30/23 Proposed by: Karl Jenkins Phone: (800) 248-0270 Email: kjenkins@rogersathletic.com

FHS Recommend

## Quote Reference Number: 7708

### **Address Information**

**Bill To:** Livonia Public Schools 15125 Farmington Rd Livonia, Michigan 48154 United States

Franklin High School

Contact Buying: Phone: Email: Livonia, Mick United State: Contact Shin

Ship To:

Livonia Publi

15125 Farmi

Contact Ship Phone: Email:

## **Terms and Conditions**

Payment Terms: Net 30 Days

## Livonia Public Schools - weight equipment-WR 2023

## Products

Description	Part Number	Qty	Price	Ext Price
Dual XL, Base Color: Navy, Accent Color: Navy, Front Cross Bar: Basic Arch	410980	8	\$3,480.00 USD	\$27,840.00 USD
Pendulum Power Lock-N-Load Hooks (Pair) Attachment	410855	16	\$0.00 USD	\$0.00 USD
Pendulum Front Safety Bar (Pair) Attachment	410830	16	\$0.00 USD	\$0.00 USD
Docking FTS Synchro Bench, Base Color: Navy, Seat: Narrow Black	410984	16	\$1,410.00 USD	\$22,560.00 USD
Pro Glute Ham, Base Color: Navy, Accent Color: Navy, FootRest: Fixed, Thi	410836	5	\$2,534.00 USD	\$12,670.00 USD
Pro 3-Way Row, Base Color: Navy, Accent Color: Red, Seat: Molded, Weight Ho	410613	4	\$3,300.00 USD	\$13,200.00 USD
Dumbbell Rack 89", Base Color: Navy, Top Tier: Dumbbell Coated Shelf, Middl	410846	2	\$1,190.00 USD	\$2,380.00 USD
Dumbbell Rack 55" 2 Tier, Base Color: Navy, Top Tier: Dumbbell Coated Shelf, Bottom Tier: Dumbbell Coated Shelf	410976	1	\$715.00 USD	\$715.00 USD
Intek 7' Triple Needle Bearing Olympic Bar - Hard Chrome	purch	16	\$100.00 USD	\$1,600.00 USD
Bridge 82" Single w/ Ball Grip , Base Color: Red	411543	12	\$455.00 USD	\$5,460.00 USD
1 Set Avus LIC-Pro Lock Jaw Collar	409167	25	\$44.00 USD	\$1,100.00 USD
Intek-1 Single 45lb Black Urethane Olympic Bumper plate	purch	96	\$199.00 USD	\$19,104.00 USD

Intek-1 Single 25lb Black Urethane Olympic Bumper plate	purch	48	\$126.00 USD	\$6,048.00 USD
Intek-1 Single 10lb Black Urethane Olympic Bumper plate	purch	40	\$73.00 USD	\$2,920 00 USD
Intek- 5lb Urethane Encased Olympic Plate (Single)	purch	42	\$8.00 USD	\$336.00 USD
Intek- 2.5lb Urethane Encased Olympic Plate (Single)	purch	32	\$9.50 USD	\$304 00 USD
Intek-Armor Series Solid Urethane DB Set 5-50x5	purch	2	\$3,200.00 USD	\$6,400 00 USD
Intek-Armor Series Solid Urethane DB Set 55- 100x5	purch	2	\$5,480 00 USD	\$10,960 00 USD
Intek-Custom Urethane In-Lay Bumper Plate Logo (per logo)	purch	292	\$17.00 USD	\$4,964 00 USD
Intek-Custom Urethane In-Lay Dumbbell Logo (per logo)	purch	120	\$14.00 USD	\$1,680.00 USD
Pro Lat Pull Machine, Base Color <sup>.</sup> Navy, Accent Color: Red, Seat: Molded, We	410604	4	\$4,100.00 USD	\$16,400.00 USD
Weight Tree, Base Color <sup>.</sup> Navy, Storage Horn. None	410857	1	\$539 00 USD	\$539.00 USD
Super bridge that goes side to side to connect Rack over isle with logo	-Custom	1	\$2,900.00 USD	\$2,900.00 USD
Powersystems Light Strength Band	purch	32	\$15 00 USD	\$480.00 USD
Powersystems Medium Strength Band	purch	32	\$20 00 USD	\$640.00 USD
Powersystems Heavy Strength Band	purch	32	\$25.00 USD	\$800.00 USD
Soft Plyo Boxes navy 18"	purch	16	\$390 00 USD	\$6,240.00 USD
Soft Plyo Boxes navy 24"	purch	16	\$470.00 USD	\$7,520.00 USD
Embroidered Log head wraps for benches	purch	22	\$90.00 USD	\$1,980.00 USD
Above rack logo plate	-Custom	16	\$190 00 USD	\$3,040.00 USD
Troy Dual Grip Hex Bar	purch	8	\$185.00 USD	\$1,480.00 USD
Pendulum Front Band Attachment (Pair) Attachment	410643	16	\$279.00 USD	\$4,464 00 USD
Power Stack Hi-Low, Base Color <sup>.</sup> Navy, Accent Color <sup>.</sup> Navy	410833	4	\$3,679 00 USD	\$14,716.00 USD

## Services

Description	Qty	Price	Ext Price
Installation Services	1	\$5,200.00 USD	\$5,200.00 USD

# Additional Charges/Credits

Description	Qty	Price	Ext Price
Shipping & Freight	1	\$3,700.00 USD	\$3,700 00 USD

## Alternates

	1		3			
Description Part Number Qty Price Ext Pri	Description	raitinumper	Qty	Price	EXT Price	:

## **Quote Comments**

#### **Specific Terms**

Assembly required on Sleds/Chutes

Quoted price does not include any State and/or Local Taxes unless specified in the quotation

\*Quoted Net Total does not include Alternate items, Ask for a quote revision after approving or rejecting Alternates to see an updated Net Total Lead time is estimated and varies based on manufacturing capacity. Actual shop date will be determined at placement of order. Shipping rates are subject to change. Freight Terms: FOB Clare – MI

Rogers Athletic collects tax in the following states AL CA CO FL GA IL IN MI NJ PA TX WA

These can be forwarded to the following email address: taxexemptions@rogersgrp.com

All Labor and costs associated with docking, unloading, transferring or set up of the equipment and removal of debris are not included unless specified in the quotation

Configured parts or part numbers ending in '-Custom' will have a production suffix added to the part number upon sales order creation and may appear different on invoices

Visa – Mastercard – American and Discover Accepted

**Order Authorization** 

Date

All rights reserved. Copyright Rogers Group, Inc

6/6/23				CONCEPT	#23-FHS-S2
MATICK					
CONSTRUCTION					
36959 AMRHEIN RD.					
LIVONIA, MI 48150					
MAIN: 734.838.5900					
WWW.MATICKCONSTRUCTION.COM					
PREPARED FOR: DUSTY HALL					
FRANKLIN HIGH SCHOOL					
31000 JOY RD.					
LIVONIA, MI 48150					
EXISTING WEIGHT ROOM REFRESH. CONCEPTUAL PRICING ONLY.					
ACTUAL PRICING WILL BE PREPARED ONCE FINAL SCOPE					
IS DEFINED AND ALL SPECIFICATIONS AKE SELECTED					
PRICING AND SCOPE BASED ON FRANKLIN H.S. LOCATION					
DESCRIPTION OF WORK:	QTY	UNIT	UNIT PRICE	BUDGET COST	SUBTOTAL
DEMOLITION:					
JEMOLITION:					
Waste for masonry spoils	1	EA	\$550.00	\$550.00	
Subtotal				\$550.00	\$550.00
ELECTRICAL:					
Emergency light/Exit combo	2	EA	\$325.00	\$650.00	
3-way switch	2	EA	\$90.00	\$180.00	
BigAss Fan (Black) - 72" - 84" VERIFY	2	EA	\$3,200.00	\$6,400.00	
Vount fans	2	EA	\$750.00	\$1,500.00	
Fan power - Dedicated	2	EA	\$750.00	\$1,500.00	
Water cooler power - (PIPED) New LED Tv's - Allowance - Samsung 75" - METHOD/PLACEMENT TBD	4	EA	\$350.00 \$1,200.00	\$350.00 \$4,800.00	
Tv's Mounted/directional	4	EA	\$240.00	\$960.00	
	•		<b>4</b>	+++++++++++++++++++++++++++++++++++++++	
Subtotal				\$16,340.00	\$16,340.00
AUDIO/LOW VOLTAGE:					
			<b>.</b>	<u> </u>	
Contasound ceiling mount speakers Low voltage wiring	2	EA	\$1,490.00 \$350.00	\$2,980.00 \$1,400.00	
Vounting provisions - Uni-strut/Threaded rod to deck	2	EA	\$450.00	\$900.00	
Audio system - WIFI/Bluetooth - Allowance	1	EA	\$2,000.00	\$2,000.00	
Digital (Large) GYM clock w/power - ALLOWANCE	1	EA	\$550.00	\$550.00	
Subtotal				\$7,830.00	\$7,830.00
MIRRORS:					
Mirror removal - TBD	1	ALL	\$0.00	\$0.00	
Subtotal				\$0.00	\$0.00
END PAGE ONE					

PLUMBING:					
			<b>#100.00</b>	¢100.00	
Remove existing standard drinking fountain	1	EA	\$120.00	\$120.00	
nfill CMU @ existing opening	1	EA	\$350.00	\$350.00	
nstall new flush-mount bottle filler/water cooler - ELKAY	1	EA	\$1,650.00	\$1,650.00	
				\$2,120.00	\$2,120.00
				<i>\</i>	\$2,120.00
MASONRY/DOORS/FRAMES/GLASS/HARDWARE:					
Remove existing door/transom unit/Dispose	1	EA	\$500.00	\$500.00	
Remove existing split-faced CMU for new door opening	30	SF	\$15.00	\$450.00	
New concrete threshold - (1mobilization)	1	EA	\$750.00	\$750.00	
New concrete apron	1	EA	\$1,400.00	\$1,400.00	
Steel lintel	1	EA	\$850.00	\$850.00	
New toothed split-faced CMU to match existing	1	EA	\$1,440.00	\$1,440.00	
nterior CMU	1	EA	\$1,100.00	\$1,100.00	
New Steel grouted 6090 door/transom frame	1	EA	\$1,200.00	\$1,200.00	
New transom glass	15	SF	\$20.00	\$300.00	
Flush bolts in lieu of center astragal	1	EA	\$80.00	\$80.00	
New panic device hardware - Keying by District	1	EA	\$450.00	\$450.00	
BB hinges	6	EA	\$18.00	\$108.00	
Door labor	2	EA	\$375.00	\$750.00	
Subtotal				\$9,378.00	\$9,378.00
				\$0,070.00	φ0,010.00
TOTAL					\$36,218.00
				<u> </u>	
Hard Costs				\$36,218.00	
Hard Cost Contingency		0%		\$0.00	
Hard Cost W/Contingency		100/		\$36,218.00	
General Conditions/Construction Mgmt.		10%		\$3,621.80	
O/H & P		15%		\$5,432.70	
				\$800.00	
Architectural design - ALLOWANCE				\$1,200.00	
Plan review/Building/Electrical permit - ALLOWANCE				\$1,500.00	
				ф 40 770 F0	¢ 40 770 50
Total Project Cost				\$48,772.50	\$48,772.50
				, <b>,</b>	
EXCLUSIONS:					
EXCLUSIONS: HVAC CEILINGS			Image: sector		
EXCLUSIONS: HVAC CEILINGS FLOORING					
EXCLUSIONS: HVAC CEILINGS FLOORING DOOR WORK			Image: sector		
EXCLUSIONS: HVAC CEILINGS FLOORING DOOR WORK			Image: select		
EXCLUSIONS: HVAC CEILINGS FLOORING DOOR WORK PAINT			Image: sector		
EXCLUSIONS: HVAC CEILINGS FLOORING DOOR WORK PAINT ESCALATION CLAUSE: **			Image: set of the set of th		
EXCLUSIONS: HVAC CEILINGS FLOORING DOOR WORK PAINT ESCALATION CLAUSE: **			Image: Constraint of the sector of the se		
EXCLUSIONS: HVAC CEILINGS FLOORING DOOR WORK PAINT ESCALATION CLAUSE: ** In the event of a significant delay or price increase of material, equipment or energy, occurring during the performance					
EXCLUSIONS: HVAC CEILINGS FLOORING DOOR WORK PAINT ESCALATION CLAUSE: ** In the event of a significant delay or price increase of material, equipment or energy, occurring during the performance of the contract, through no-fault of the contractor, the contract					
EXCLUSIONS: HVAC CEILINGS FLOORING DOOR WORK PAINT ESCALATION CLAUSE: ** In the event of a significant delay or price increase of material, equipment or energy, occurring during the performance of the contract, through no-fault of the contractor, the contract sum, time of completion or contract requirements, shall be					
EXCLUSIONS: HVAC CEILINGS FLOORING DOOR WORK PAINT ESCALATION CLAUSE: ** In the event of a significant delay or price increase of material, equipment or energy, occurring during the performance of the contract, through no-fault of the contractor, the contract sum, time of completion or contract requirements, shall be equitably adjusted, by change order, in accordance with the					
EXCLUSIONS: HVAC CEILINGS FLOORING DOOR WORK PAINT ESCALATION CLAUSE: ** In the event of a significant delay or price increase of material, equipment or energy, occurring during the performance of the contract, through no-fault of the contractor, the contract sum, time of completion or contract requirements, shall be equitably adjusted, by change order, in accordance with the procedures of the contract documents. Any change in price					
EXCLUSIONS: HVAC CEILINGS FLOORING DOOR WORK PAINT ESCALATION CLAUSE: ** In the event of a significant delay or price increase of material, equipment or energy, occurring during the performance of the contract, through no-fault of the contractor, the contract sum, time of completion or contract requirements, shall be equitably adjusted, by change order, in accordance with the procedures of the contract documents. Any change in price of an item of material, equipment or energy, will be					
EXCLUSIONS: HVAC CEILINGS FLOORING DOOR WORK PAINT ESCALATION CLAUSE: ** In the event of a significant delay or price increase of material, equipment or energy, occurring during the performance of the contract, through no-fault of the contractor, the contract sum, time of completion or contract requirements, shall be equitably adjusted, by change order, in accordance with the procedures of the contract documents. Any change in price of an item of material, equipment or energy, will be considered significant when the price of an item increases by					
EXCLUSIONS: HVAC CEILINGS FLOORING DOOR WORK PAINT ESCALATION CLAUSE: ** In the event of a significant delay or price increase of material, equipment or energy, occurring during the performance of the contract, through no-fault of the contractor, the contract sum, time of completion or contract requirements, shall be equitably adjusted, by change order, in accordance with the procedures of the contract documents. Any change in price of an item of material, equipment or energy, will be considered significant when the price of an item increases by 3%, between the date of this submission and the date of material purchase.					

Rogers Flooring) THLETI Δ

#### 2951 Marina Bay Dr. Suite 130, #491 League City, TX 77573 O: 815-254-4414 | F: 815-254-4761 www.specathletic.com

Project:		Livonia Fr	anklin H	5			
То:			ivery:	Email			
Addendums:		Da	e of Plans:				 
Quantity	Units	Scope of Work			L	Unit Price	Total Price
SECTION 09 6	65 66 -	Resilient Athletic Flooring					
3,665	SF	Prep Existing Rubber Floor			\$	0.50	\$ 1,832.50
3,665	SF	Supply & Install Regupol Aktiv Plus 12mm in 3	35%		\$	10.45	\$ 38,299.25
16	EA	Inlaid Platforms with Avalanche Gray and a lo	go in the ce	nter	\$	1,100.00	\$ 17,600.00
1	EA	Parrot Head Logo 6' x 6'			\$	2,945.00	\$ 2,945.00
250	LF	Standard Black 4" Cove Base			\$	3.00	\$ 750.00
6	LF	Transitions			\$	7.00	\$ 42.00
							\$ -
				的时代中		Tax:	
	-		andra (1997) Milandia (1997)			Total:	\$ 61,468.75

Estimating:	Henry Proud	henry@specathletic.com	Signature of Acceptance:
cales:	Kevin Cassidy	kevin@specathletic.com	
/		Cell: (614)-736-1533	Date:

Comments: Includes standard wage rates; non-prevailing, non-union. Owner Must Provide a 60-Amp Braker with 3 Phase Power Within 75' Of Gym/Workspace.

Standard Exclusions: Moisture remediation. Demo. Dumpsters. Bleachers. Volleyball Sleeves. Generators. Final clean up. Protection of work after installation. Major prep & leveling or smoothing of substrate other than light sanding & sweeping. We assume installation over clean, dry, & level substrate.

Excludes patching & leveling. Extra costs for patching & leveling:

- Patching & skim coating - \$50 per bag of Feather Finish.

- Leveling - \$110 per bag of self-leveling underlayment.


Terms: 75% due upon receiving a signed PO or quote, 25% due upon convenience fee at the time of invoicing. All accounts with a balance Material pricing is subject to manufacturer increases & or material st of invoicing if tax exempt form is not received.

Due to the current volatility in both supply chains & international cha Freight charges will need to be confirmed at time of shipping.

FHS Recommend

sed a 3% ery 30 days. oe added at the time

d for 30 days.





PO Box 841393 Dallas, TX 75284-1393 Phone 800-527-7510 Fax 800-899-0149 Visit us at www bsnsports com

Contact Your Rep Joe Pesci Email jpesci@bsnsports.com | Phone 734-730-7872

Sold to 1442510 FRANKLIN HIGH SCHOOL 3100 JOY RD LIVONIA MI 48150-3916 USA	Ship To 1442510 FRANKLIN HIGH SCHOOL 3100 JOY RD LIVONIA MI 48150-3916 USA	3100 JC	<b>n hig</b> i Ny RD	H SCHOOL 8150-3916	
Item Description	· · · · · · · · · · · · · · · · · · ·	Qty		Unit Price	Total
WF - Varsity Double Rack Item # - 1378745		8 EA	•\$	4,319 00	\$ 34,552.00
WF - Flat-To-90 Bench w/Transport Item # - 1378759	Wheels	16 EA	\$	699 00	\$ 11,184 00
WF - 6' Bridge with Grip Balls Item # - 1390943		8 EA	\$	448 00	\$ 3,584 00
WF - Glute Ham Machine Item # - 1378778		5 EA	\$	799 00	\$ 3,995 00
Lock-Jaw PRO 2 Barbell Collar - Blac Item # - 1395572	ck	25 PR	\$	39 00	\$ 975 00
Rubber Dumbbell Set (5-50 lb.) Item # - 1390920		2 SET	\$	1,049 00	\$ 2,098 00
Rubber Dumbbell Set (55-100 lb.) Item # - 1390922		2 SET	\$	2,799 00	\$ 5,598 00
WF - 10' - 3 Tier Dumbbell Rack Item # - 1378810		4 EA	\$	879 00	\$ 3,516 00
V at 45lb Bumper Custom Graphic Item # - NSPHG	S	72 EA	\$	86 40	\$ 6,220 80
Wright 25lb Bumper Custom Graphic Item # - NSPHG	S	36 EA	\$	57 97	\$ 2,086 92
WF - Stack Lat Pulldown/Low Row ( Item # - 1378833	(SEL)	4 EA	\$	3,645 00	\$ 14,580 00
<b>3 in 1 Plyo Cube</b> Item # - 1455257		16 EA	\$	405 00	\$ 6,480 00
Light Reactor Strength Band Item # - 1455156		16 EA	\$	18 89	\$ 302 24
Medium Reactor Strength Band Item # - 1455157		16 EA	\$	23 00	\$ 368 00
Heavy Reactor Strength Band Item # - 1455158		16 EA	\$	29 00	\$ 464 00
Ultra Heavy Reactor Strength Band Item # - 1455159		16 EA	\$	47 00	\$ 752 00
Super Heavy Reactor Strength Band Item # - 1457082		16 EA	\$	62 00	\$ 992 00
Rubber Flooring/Platforms Installed Item # - NSPHG		1 EA	\$	67,003 71	\$ 67,003 71
3 Way Row Machine Item # - NSPHG		4 EA	\$	1,250 00	\$ 5,000 00
OLYMPIC BAR 1500 LB BLACK OXII Item # - 1101248	DE	8 EA	\$	297 49	\$ 2,379 92
Trap/Hip Hex Bar Item # - 1455250		16 EA	\$	279 99	\$ 4,479 84
WF - Land-Mine Item # - 1378757		16 EA	\$	239 99	\$ 3,839 84
WF - One Leg Squat Attachment Item # - 1378756		16 EA	\$	280 49	\$ 4,487 84
C om Logo'd Bridge		1 EA	\$	4,675 00	\$ 4,675 00

5/4

Subtotal

\$189,614 11

## Quote

Cart #: 9997627 Purchase Order # Weight Room 2 Cart Name: Franklin HS Weight Room 3 Quote Date: 04/27/2023 Quote Valid-to: 05/21/2023 Payment Terms: NT30 Ship Via: Ordered By. x

BSN SPORTS PO Box 841393 Dallas, TX 75284-1393 ne 800-527-7510 Fax 800-899-0149 Visit us at www bsnsports com	Purchase Ord Cart N Quote Quote Val Payment Te	Quote art #. 9997627 ler #: Weight Room 2 lame: Franklin HS Weight Room 3 Date: 04/27/2023 id-to: 05/21/2023 erms: NT30 Via: d By. x
cription	Qty	Unit Price Total
	Other	\$0 00
	Freight	\$6,051 95
	Sales Tax	\$0 00
	Order Total	\$195,666.06
	Payment/Credit Applie	d \$0.00
	Order Total:	\$195,666.06

~′





**Livonia Franklin** 31000 Joy Road Livonia, MI 48150

April 21, 2023

# EZ STRENGTH LLC

2312 Draper Ave., Ypsilanti, MI 48197 ConnorJRice17@gmail.com 248-797-4700

Equipment, Gear & Accessories	Quantity	Code
Ultra Pro G2 8' Base Double Half Rack	8	700155
Rack Bridge Connector Chin Up Bar (95")	8	XM95-0006-LOGO
Adjustable Bench with slipcover	22	418060SU
Ultra Pro Cable Stack Lat/Low Row Combo 8'	4	712001
Olympic Bar	18	608000
Vertical Tree Rack	2	509084
Competition Bumper Plate Black 17 7" - 25lb w/ Logo Black (Pair)	18	PL-BP-25B-COMP-LOGO
Competition Bumper Plate Black 17 7" - 45lb w/ Logo Black (Pair)	36	PL-BP-45B-COMP-LOGO
International Hex Bar, Dual Grip, Chrome Finish	8	AOT-56
Troy 12-Sided Urethane Dumbbells (5-50lb set)	2	TSD-005-050U
Troy 12-Sided Urethane Dumbbells (55-100lb set)	2	TSD-055-100U
Troy Dumbbell Rack (3 Tier 15 pair)	4	DR-15
UCS Glute Ham Machine	5	A-630613
G2 Plyo Boxes with Custom Logo (12", 18", 24")	5	A-540281
3 Way Plate Loaded Row	4	IL-ROW
Green Bands	20	GREO2
Tubing Set (Y, G, R, Bl, Blk)	20	RESY, G, R, Bu, Bk
Lock Jaw Elite Weight Clips (Pair)	25	
Equipment Totals		
SALES TAX (6% of Assets)		
SHIPPING	1	
INSTALLATION & PARTS	1	
TOTAL CAPITAL ASSETS	1	

Retail	Retail Total	Wholesale	Wholesale Total
\$6,044.00	\$48,352.00	\$4,875.00	\$39,000.00
\$606.00	\$4,848.00	\$450.00	\$3,600.00
\$1,348.00	\$29,656.00	\$830.00	\$18,260.00
\$2,593.00	\$10,372.00	\$2,100.00	\$8,400.00
\$502.00	\$9,036.00	\$400.00	\$7,200.00
\$462.00	\$924.00	\$420.00	\$840.00
\$271.00	\$4,878.00	\$200.00	\$3,600.00
\$406.00	\$14,616.00	\$288.00	\$10,368.00
\$287.40	\$2,299 20	\$206.99	\$1,655.92
\$4,727.26	\$9,454.52	\$3,142.78	\$6,285.56
\$9,416.40	\$18,832.80	\$6,260.23	\$12,520.46
\$1,242.10	\$4,968.40	\$894.60	\$3,578.40
\$4,761.00	\$23,805.00	\$4,550.00	\$22,750.00
\$1,984.00	\$9,920.00	\$1,900.00	\$9,500.00
\$3,089.00	\$12,356.00	\$2,800.00	\$11,200.00
\$25.95	\$519.00	\$20.00	\$400.00
\$60.00	\$1,200.00	\$40.00	\$800.00
\$50.00	\$1,250.00	\$40.00	\$1,000.00
	\$207,286.92		\$160,958.34
\$20,000.00	\$20,000.00	\$17,000.00	\$17,000.00
\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00
en ener ner ner nandnar 10 g.up ib er un	\$232,286.92		\$180,958.34

Notes
Dual Racks
Rack Bridges
Rack & Utility Bench
Lat Pull Low Row Combo
Olympic Bars
Weight Plate Trees
Bumper Plate Pair
Bumper Plate Pair
Hex Bar
Dumbbells Urethane
Dumbbells Urethane
Dumbbell Racks
High End Glute Ham/Reverse Hyper Combo
Foam Plyo Boxes
3 Way Row
Stretching Band Sets
Shoulder Band Sets
Olympic Collars
TAX EXEMPT

Equipment, Gear & Accessories	Quantity	Code -
Keiser Performance Trainer	2	003010BP
Keiser Mounting Kit to Wall	2	300818B
Keiser Small Compressor 115V 60H-BLK	1	001021B
Keiser Aır System Installation Parts:		
Feet of 3/8" tubing	100	953101
Union 1/2C x 3/8C	1	008026
Union Tee 3/8C	2	008101
Union Elbow 3/8	2	008250
Single Outlet 3/8	2	100894
Plastic Plug 3/8	2	105053
Ultra Pro Landmine	12	709007
Ultra Pro Receptacle (Landmine & Pegs)	12	709250
Ultra Pro Split Squat Roller	12	709041
Ultra Pro Dip Attachment	12	709088
Ultra Pro Plyo Step	12	709092
Ultra Pro Storage Post (for storing Above)	10	709104
Bumper Storage Rack	8	509085
Medicine Ball 6#	10	600000
Medicine Ball 8#	10	600001
Medicine Ball 10#	10	600002
Medicine Ball 12#	10	600003
Medicine Ball 14#	10	600004
Medicine Ball 16#	10	600005
Bumper Plate - 17 7"-10LB w/ Logo Economy Black (Pair)	24	PL-BP-10B-OS-LOGO
Kettle Bell Cast Iron 5#	2	KB-005G2
Kettle Bell Cast Iron 10#	2	KB-010G2
Kettle Bell Cast Iron 20#	2	KB-020G2
Kettle Bell Cast Iron 30#	2	KB-030G2
Kettle Bell Cast Iron 40#	2	KB-040G2
Troy 12-Sided Rubber Dumbbells (5-50lb set)	2	TSD-005-050R
Troy 12-Sided Rubber Dumbbells (55-100lb set)	2	TSD-055-100R
Troy 12-Sided Rubber Dumbbells (8lb)	2	TSD-008R
Troy 12-Sided Rubber Dumbbells (12lb)	2	TSD-012R
Trak X Flooring System	12	TX2TX48
Trak X Installation Kit	12	TXIK1F
PerformX Belts	24	MS1BT
Light Jump Band Sets	10	PX2JX3
Medium Jump Band Sets	8	PX3JX4
Heavy Jump Band Sets	8	PX3JX5
Single Leg Squat Roller	4	401479
Floor Glute & Hamstring Developer	4	400939
Prone Leg Curl	2	
Dual Cable Cross	0	G624
Side Winder	8	SDWND


Retail	Retail Total	Wholesale	Wholesale Total
\$3,940.00	\$7,880.00	\$3,546.00	\$7,092.00
\$218.00	\$436.00	\$196.20	\$392.40
\$1,700.00	\$1,700.00	\$1,700.00	\$1,700.00
\$0.54	\$54.00	\$0.54	\$54.00
\$10.59	\$10.59	\$10.59	\$10.59
\$8.18	\$16.36	\$8.18	\$16.36
\$6.18	\$12.36	\$6.18	\$12.36
\$25.53	\$51.06	\$25.53	\$51.06
\$1.04	\$2.08	\$1.04	\$2.08
\$96.00	\$1,152.00	\$72.00	\$864.00
\$75.00	\$900.00	\$72.00	\$864.00
\$282.00	\$3,384.00	\$230.00	\$2,760.00
\$306.00	\$3,672.00	\$250.00	\$3,000.00
\$327.00	\$3,924.00	\$265.00	\$3,180.00
\$845.00	\$8,450.00	\$685.00	\$6,850.00
\$364.00	\$2,912.00	\$350.00	\$2,800.00
\$33.00	\$330.00	\$24.00	\$240.00
\$40.00	\$400.00	\$24.00	\$240.00
\$45.00	\$450.00	\$27.00	\$270.00
\$50.00	\$500.00	\$32.00	\$320.00
\$55.00	\$550.00	\$36.00	\$360.00
\$60.00	\$600.00	\$40.00	\$400.00
\$240.00	\$5,760.00	\$174.00	\$4,176.00
\$11.96	\$23.92	\$8.61	\$17.22
\$24.90	\$49.80	\$17.94	\$35.88
\$49.80	\$99.60	\$35.87	\$71.74
\$74.70	\$149.40	\$53.81	\$107.62
\$99.60	\$199.20	\$71.73	\$143.46
\$1,981.36	\$3,962.72	\$1,427.02	\$2,854.04
\$5,549.32	\$11,098.64	\$3,996.73	\$7,993.46
\$28.64	\$57.28	\$20.62	\$41.24
\$42.96	\$85.92	\$30.94	\$61.88
\$320.00	\$3,840.00	\$300.00	\$3,600.00
\$100.00	\$1,200.00	\$80.00	\$960.00
\$75.00	\$1,800.00	\$75.00	\$1,800.00
\$150.00	\$1,500.00	\$140.00	\$1,400.00
\$150.00	\$1,200.00	\$140.00	\$1,120.00
\$150.00	\$1,200.00	\$140.00	\$1,120.00
\$115.00	\$460.00	\$115.00	\$460.00
\$590.00	\$2,360.00	\$590.00	\$2,360.00
\$7,500.00	\$15,000.00	\$6,000.00	\$12,000.00
\$8,999.00	\$0.00	\$5,400.00	\$0.00
\$27.95	\$223.60	\$20.00	\$160.00


Notes
Cable Cross Alternative
Rack Attachment
Storage for Rack Attachments
Add storage for these!
Option 2 (Rubber dumbbells)
Option 2 (Rubber dumbbells)
Plyometric Flooring system
Option 2 instead of Keiser


Deluxe Med Ball Rack (20 balls)	1	MBR3
Custom built-in Ball Rack	1	Custom
Wall Ball 8b	1	MB08
Wall Ball 10b	2	MB10
Wall Ball 12b	2	MB12
Wall Ball 14b	1	MB14
Wall Ball 16b	1	MB16
Wall Ball 20b	1	MB20
Equipment Totals		
FLOORING		
FLOORING - Ecore 1" Everlast Ultra 2' x 2' Rubber Tile (BLACK) 902 tiles	3608	EL00
FLOORING - Ecore 1" Everlast Ultra 2' x 2' Rubber Tile (Blue) - Platform drop zones (48 tiles - 4 per platform)	192	EL500
FLOORING - Ecore quad block. (1 block per Ultra Tile)	950	EL00
GLUE - 28 oz of Egrip III Adhesıve (1 per 40 quad blocks)	20	Glue
Ecore Reducer	3	EL00
FLOORING - Ecore Everlast 8mm Rolled Rubber BLACK (4' wide rolls)	0	EL00
GLUE - 4 gallon Egrip	0	Glue
Flooring Totals		

		-
\$537.78	\$350.00	\$350.00
\$700.00	\$500.00	\$500.00
\$95.00	\$90.00	\$90.00
\$200.00	\$95.00	\$190.00
\$210.00	\$100.00	\$200.00
\$111.00	\$108.00	\$108.00
\$117.00	\$113.00	\$113.00
\$130.00	\$125.00	\$125.00
\$89,757.31		\$73,637.39
\$32 399 84	\$6.25	\$22,550.00
	ψ0.20	<i>\$22,550.00</i>
\$2,369.28	\$8.50	\$1,632.00
¢2 702 00	\$2.00	\$1,900.00
\$2,795.00	\$2.00	, \$1,500.00
<b>\$553.00</b>	¢10.00	\$360.00
\$332.00	\$18.00	\$300.00
\$111.57	\$25.00	\$75.00
<b>#</b> 0.00	#0.0 <i>c</i>	<u><u></u></u>
\$0.00	\$2.25	\$0.00
\$0.00	\$230.00	\$0.00
\$38,225.69		\$26,517.00
	\$700.00 \$95.00 \$200.00 \$210.00 \$111.00 \$117.00 \$130.00 \$89,757.31 \$32,399.84 \$2,369.28 \$2,793.00 \$552.00 \$111.57 \$0.00 \$0.00	\$700.00  \$500.00    \$95.00  \$90.00    \$200.00  \$95.00    \$210.00  \$100.00    \$111.00  \$108.00    \$117.00  \$113.00    \$130.00  \$125.00    \$89,757.31

Option 2 (Alternative thinner flooring)
Option 2 (Alternative thinner flooring)







(



JOHN HALL <jhall9@livoniapublicschools.org>

## Fwd: Weight Room Layouts

1 message

**CHRISTOPHER KELBERT** <ckelbert@livoniapublicschools org> To JOHN HALL <jhall9@livoniapublicschools.org> Mon, Apr 24, 2023 at 8:18 AM

------ Forwarded message ------From: **Connor Rice** <connorjrice17@gmail.com> Date. Fri, Apr 21, 2023 at 1.09 PM Subject. Weight Room Layouts To: <ckelbert@livoniapublicschools.org> Cc Dan Mozes <dmozes@ethosperform.com>

Chris

Attached are a couple of options for the weight room. I'm happy to discuss this over the phone or in person. We can continue to adapt and make changes based on how you would like this to look. Regardless of which layout we go with, the rough estimate came out to about the same number (between \$200,000 and \$225,000). So let's just say \$215,000 to play it safe.

I was conservative with this estimate as well. I added the 1" thick flooring since the space is only 3,500 SF. I also added a couple Keiser Air pieces. These are the top of the line products. If it doesn't fit into the budget, I have alternative options. Let me know your thoughts and if you would like to discuss further


Thanks!

Connor Rice EZ Strength Owner C: 248-797-4700

**Chris Kelbert** Head Football Coach Physical Education / Science Franklin High School



Livonia Franklin Layouts.pdf



,05