

Livonia Public Schools
Stevenson High School HVAC and Classroom Improvements - Phase II
 George W. Auch Co. Project No. 8027R
 Bid Tabulation Sheet

Trade Proposal: A - Selective Demolition

Location: Livonia Public Schools Board Room

Date: March 22, 2013 - 2:00PM

Recorded by:

Witness: James Mc Muldroel



Contractor Name & Location	Bid Security	Bid Formality		Base Bid Amount	Alternate #1	Alternate #2	Alternate #3	Comments / Voluntary Alternates
		Addm	Familial / EEO					
Great Lakes Construction - Pontiac, MI ^{or Royal Oak} 5% BB	5% BB	✓	✓	38,000.-	+ 9,500.-	+ 500.-	by Owner	ATS + \$1100.-
Blue Star - Warren, MI	5% BB	✓	✓	38,020.-	+ 17,700.-	+ 1,500.-	N/A	ATS + \$1200.-
DKI, International - West Bloomfield, MI	5% BB	✓	✓	40,500.-	8,000.-	+ 400.-	N/A	ATS + 400.-
Steel Equip. Co. - Pontiac, MI	SEE Prop M				+ 1,200.-			
R.L. Sheridan - Garden City, MI	5% BB	✓	✓	40,500.-	+ 6,000.-	+ 400.-	N/A	ATS + 400.-



Livonia Public Schools Stevenson High School HVAC and Classroom Improvements - Phase II


George W. Auch Co. Project No. 8027R
Bid Tabulation Sheet

Trade Proposal: B - Masonry

Location: Livonia Public Schools Board Room

Date: March 22, 2013 - 2:00PM

Recorded by: 

Witness: 

Contractor Name & Location	Bid Security	Bid Formality		Base Bid Amount	Act #/ Submittal	Not Used	Not Used	Comments / Voluntary Alternates
		Adm	Familial / EEO					
Zimmerman Masonry - Howell, MI	5% BB	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	49,900. ⁻	+ 600. ⁻			
Leidal & Hart - Livonia, MI	5% BB	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	62,700. ⁻	N/A			
Navotter Mason - Brighton, MI	5% BB	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	47,300. ⁻	+ 400. ⁻			





Livonia Public Schools
Stevenson High School HVAC and Classroom Improvements - Phase II
 George W. Auch Co. Project No. 8027R
 Bid Tabulation Sheet

Trade Proposal: C - Misc. Structural Steel

Location: Livonia Public Schools Board Room

Date: March 22, 2013 - 2:00PM

Recorded by: 
 Witness: 

Contractor Name & Location	Bid Security	Bid Formality		Base Bid Amount	Not Used	Not Used	Comments / Voluntary Alternates
		*1 Addm	Familial / EEO				
<i>Cass Erectors - Livonia, MI</i>	<i>5% BB</i>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<i>25,920.-</i>			
<i>Nelson Iron Works - Detroit, MI</i>	<i>5% BB</i>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<i>24,770.-</i>			

Livonia Public Schools

Stevenson High School HVAC and Classroom Improvements - Phase II

George W. Auch Co. Project No. 8027R
Bid Tabulation Sheet

Trade Proposal: D - Carpentry, Casework, and HIM Doors, Frames & Hardware

Location: Livonia Public Schools Board Room

Date: March 22, 2013 - 2:00PM

Recorded by: *[Signature]*

Witness: *[Signature]*

Contractor Name & Location	Bid Security	Bid Formality		Base Bid Amount	Not Used	Alternate #2	Not Used Alternate #3	Comments / Voluntary Alternates
		#1 Adm /	Familial / EEO					
Doring, Inc. - Troy, MI	5% BB	✓	✓	153,600.-		37,420.-		
Wally Kosowski - Clinton Twp, MI	5% BB	✓	✓	121,809.-		23,880.-		
Diversified Construction - Rochester Hills, MI	5% BB	NO	✓	146,500.-		35,870.-		
Robert Van Kampen - Detroit, MI	5% BB	✓	✓	104,458.-		26,405.-		



Livonia Public Schools
Stevenson High School HVAC and Classroom Improvements - Phase II
 George W. Auch Co. Project No. 8027R
 Bid Tabulation Sheet

Trade Proposal: E - Chain Link Fencing & Gate

Location: Livonia Public Schools Board Room

Date: March 22, 2013 - 2:00PM

Recorded by: 

Witness: James McMurphy

Contractor Name & Location	Bid Security	Bid Formality		Base Bid Amount	Alternate ATS	Not Used	Not Used	Comments / Voluntary Alternates
		#1 Addm	Familial / EEO					
Future Fence Co. - Warren, MI	N/R	✓	✓	7.465 50	7.465.			
Riteway Fence, Inc. - Sterling Hts, MI	N/R	✓	✓	—	7.450.			
Industrial Fence - Detroit, MI	N/R	✓	✓	—	7.182.			





Livonia Public Schools
Stevenson High School HVAC and Classroom Improvements - Phase II
George W. Auch Co. Project No. 8027R
Bid Tabulation Sheet

Trade Proposal: F - Roofing

Location: Livonia Public Schools Board Room

Date: March 22, 2013 - 2:00PM

Recorded by: 
Witness: 

Contractor Name & Location	Bid Security	Bid Formality		Base Bid Amount	Not Used	Not Used	Comments / Voluntary Alternates
		#	Addm / Familial / EEO				
Newton Crane - Pontiac, MI	5% BB	✓	✓	29,100.00			Classifications
Lutz Roofing Co. - Shelby Twp., MI	5% BB	✓	✓	34,000.00			
J.D. Candler - Livonia, MI	5% BB	✓	✓	21,000.00			
Esko Roofing - Shelby Twp., MI	5% BB	✓	✓	39,000.00			



AUCH

**Livonia Public Schools
Stevenson High School HVAC and Classroom Improvements - Phase II**
George W. Auch Co. Project No. 8027R
Bid Tabulation Sheet

Trade Proposal: G - Glass & Glazing

Location: Livonia Public Schools Board Room

Date: March 22, 2013 - 2:00PM

Recorded by: 
Witness: 

Contractor Name & Location	Bid Security	Bid Formality		Base Bid Amount	Not Used	Not Used	Comments / Voluntary Alternates
		#1 Addm /	Familial / EEO				
Curtis Glass Co. - Troy, MI	5% BB	✓	Yes	NOT READ			FAMILIAL NOT COMPLETE
Peterson Glass - Ferndale, MI	5% BB	✓	✓	115,133.-			
Glasco Corp. - Detroit, MI	5% BB	✓	✓	114,965.-			



Livonia Public Schools
Stevenson High School HVAC and Classroom Improvements - Phase II
 George W. Auch Co. Project No. 8027R
 Bid Tabulation Sheet


Trade Proposal: H - Acoustical Ceiling

Location: Livonia Public Schools Board Room

Date: March 22, 2013 - 2:00PM

Recorded by:

Witness:



Contractor Name & Location	Bid Security	Bid Formality		Base Bid Amount	Not Used	Labor Rate / Hr	Alternate ATS	Comments / Voluntary Alternates
		Addm	Familial / EEO					
Diversified Construction - Rochester Hills, MI	5% BB	NO	✓	154,800.-			17,200.-	
Turner - Brooks - Madison Hts, MI	5% BB	✓	✓	100,900.-			+ 1,000.-	
Arrow Acoustical, Inc. - Ypsilanti, MI	NO			Not Read				Bid Security Not Exec
Denn-Co Const. - Livonia So. - Dearborn, MI	5% BB	✓	✓	121,800.-			+ 3,320.-	
P.E. Leggett - Dearborn, MI	5% BB	✓	✓	97,246.-			3,990.-	



Livonia Public Schools
Stevenson High School HVAC and Classroom Improvements - Phase II
 George W. Auch Co. Project No. 8027R
 Bid Tabulation Sheet

Trade Proposal: I - Resilient Flooring

Location: Livonia Public Schools Board Room

Date: March 22, 2013 - 2:00PM

Recorded by: *[Signature]*

Witness: *James McMullin*

Contractor Name & Location	Bid Security	Bid Formality		Base Bid Amount	Alternate #2	Alternate #3a	Alternate #3b	Comments / Voluntary Alternates
		Addm /	Familial / EEO					
<i>Ideal Flooring - Rochester, MI 5% BB</i>	<i>5% BB</i>	✓	✓	<i>78,925.-</i>	<i>No Bid</i>	<i>+ 67,425.-</i>	<i>+ 13,995.-</i>	
<i>Turner - Brooks - Madison Hgts, MI 5% BB</i>	<i>5% BB</i>	✓	✓	<i>74,770.-</i>	<i>+ 200.-</i>	<i>+ 73,820.-</i>	<i>+ 15,100.-</i>	
<i>Cohn's Commercial - Wixom, MI 5% BB</i>	<i>5% BB</i>	✓	✓	<i>69,000.-</i>	<i>- 600.-</i>	<i>NO BID</i>	<i>NO BID</i>	<i>OLD BO Form</i>



Livonia Public Schools
Stevenson High School HVAC and Classroom Improvements - Phase II
 George W. Auch Co. Project No. 8027R
 Bid Tabulation Sheet

Trade Proposal: J - Fluid Applied Flooring

Location: Livonia Public Schools Board Room

Date: March 22, 2013 - 2:00PM

Recorded by:

Ken Bonell

Witness:

Garrett McMichael

Contractor Name & Location	Bid Security	Bid Formality		Base Bid Amount	NO Used	Not Used	Comments / Voluntary Alternates
		#1 Addm /	Familial / EEO				
F&P Painting - Sterling Hts, MI	5% BB	✓	✓	30,000.-			Vol Act / Classification
Seven Brothers - Shelby Twp, MI	5% BB	✓	✓	29,718.-			Classification
Hermes Painting - Troy, MI	5% BB	✓	✓	29,000.-			B. BAND NOT COMPLYING EEO.
Stonhard - Maple Shade, NJ	NO			NOT READ			DID NOT BID
Classic Painting - Howell, MI							




Livonia Public Schools
Stevenson High School HVAC and Classroom Improvements - Phase II
 George W. Auch Co. Project No. 8027R
 Bid Tabulation Sheet

Trade Proposal: K - Paint

Location: Livonia Public Schools Board Room

Date: March 22, 2013 - 2:00PM

Recorded by: 
 Witness: James McMuldore

Contractor Name & Location	Bid Security	Bid Formality		Base Bid Amount	Alternate #1	Alternate #2	Alternate #3	Alternate ATS	Comments / Voluntary Alternates
		Addp	Familial / EEO						
F & P Painting - Sterling Hts, MI 57.00	57.00	✓	✓	37,000.-	+ 82,500.-	+ 410.-	+ 74,900.-	+ 400.-	
Gold Star Comp. - Troy, MI 57.00	57.00	✓	✓	48,895.-	+ 46,245.-	n/c	+ 66,245.-	+ 925.-	
Classic Painting - Howell, MI 57.00	57.00	✓	✓	34,500.-	+ 33,050.-	+ 650.-	+ 10,100.-	+ 570.-	
Future Maintenance - Livonia, MI 57.00	57.00	NO	✓	98,105.-	+ 77,815.-	- 0.-	+ 125,542.-	+ 520.-	
Niles Construction - Flint, MI 57.00	57.00	✓	✓	68,310.-	+ 62,988.-	+ 925.-	+ 60,157.-	+ 851.-	
SEVEN BROTHERS PAINT SERVICE TWP 57.00	57.00	✓	✓	42,188.-	118,536.-	300.-	118,536.-	200.-	Vol Act / Clarification
Heene Paint - Troy 57.00	57.00	✓	✓	41,100.-	100,000.-	- 0.-	55,000.-	0.-	Clarification



Livonia Public Schools
Stevenson High School HVAC and Classroom Improvements - Phase II
 George W. Auch Co. Project No. 8027R
 Bid Tabulation Sheet

Trade Proposal: L - Window Treatments

Location: Livonia Public Schools Board Room

Date: March 22, 2013 - 2:00PM

Recorded by:

[Signature]

Witness:

[Signature]

Contractor Name & Location	Bid Security	Bid Formality		Base Bid Amount	Not Used	Not Used	Comments / Voluntary Alternates
		* Addm	/ Familial / EEO				
<i>Triangle Window Fash - Wyandeg, MI</i>	<i>N/R</i>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<i>20,785.-</i>			<i>Clarifications</i>
<i>The Rose Collection - Pleasant Ridge, MI</i>	<i>N/R</i>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<i>15,698.-</i>			<i>Vol Act.</i>
<i>The Shear Shop - Shelby Twp, MI</i>	<i>N/R</i>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<i>12,024.-</i>			<i>Vol Act. / Clarif.</i>



Livonia Public Schools

Stevenson High School HVAC and Classroom Improvements - Phase II

George W. Auch Co. Project No. 8027R
Bid Tabulation Sheet

Trade Proposal: M - Metal Lockers

Location: Livonia Public Schools Board Room

Date: March 22, 2013 - 2:00PM

Recorded by: 

Witness: 

Contractor Name & Location	Bid Security	Bid Formality		Base Bid Amount	Alternate #1	Not Used	Not Used	Comments / Voluntary Alternates
		* Adm /	Familial / EEO					
Steel Equip. Co. - Pontiac, MI	5% BB	✓	✓	→	181,000.-	✓	✓	Vol. Alt / Clarif.
Rayhaver Group - Southfield, MI	5% BB	✓	✓	→	224,582.-	✓	✓	



Livonia Public Schools
Stevenson High School HVAC and Classroom Improvements - Phase II
 George W. Auch Co. Project No. 8027R
 Bid Tabulation Sheet

Trade Proposal: N - Tackboards & Markerboards

Location: Livonia Public Schools Board Room

Date: March 22, 2013 - 2:00PM

Recorded by: 
 Witness: James McMuldore

Contractor Name & Location	Bid Security	Bid Formality		Base Bid Amount	Not Used	Not Used	Comments / Voluntary Alternates
		Addm	Familial / EEO				
Cig-Jan Products - Caledonia, MI	N/R	✓	✓	11,145.-	Not Used	Not Used	Classification
Claridge Products - West Bloomfield MI	N/R	✓	✓	10,821.-	Not Used	Not Used	

AUCH

**Livonia Public Schools
Stevenson High School HVAC and Classroom Improvements - Phase II**
George W. Auch Co. Project No. 8027R
Bid Tabulation Sheet

Trade Proposal: O - HVAC Mechanical

Location: Livonia Public Schools Board Room

Date: March 22, 2013 - 2:00PM

Recorded by:

Witness:

Contractor Name & Location	Bid Security	Bid Formality		Base Bid Amount	Alternate #2	Labor Rate / Hr (Sheet Metal)	Labor Rate / Hr (Fitter)	Alternate ATS	Comments / Voluntary Alternates
		#1 Addip	Familial / EEO						
<i>Delta Temp - Madison Hts, MI</i>	<i>5% BB</i>	✓	✓	<i>939,000.00</i>	<i>+ 13,000</i>			<i>+ 5,400.00</i>	<i>Vol Act</i>
<i>Johnson T Hoad - Burton, MI</i>	<i>5% BB</i>	✓	✓	<i>1,044,000.00</i>	<i>+ 14,100.00</i>			<i>+ 6,900.00</i>	
<i>Miller - Bobbt, Inc - Sterling Hts, MI</i>	<i>5% BB</i>	✓	✓	<i>1,008,000</i>	<i>- 0 -</i>			<i>+ 3,900.00</i>	
<i>Contrast Mechanical - Macomb Twp</i>	<i>5% BB</i>	✓	✓	<i>957,000.00</i>	<i>No change</i>			<i>4,225.00</i>	<i>Vol ACTS.</i>





**Livonia Public Schools
Stevenson High School HVAC and Classroom Improvements - Phase II**
George W. Auch Co. Project No. 8027R
Bid Tabulation Sheet

Trade Proposal: P - Electrical

Location: Livonia Public Schools Board Room

Date: March 22, 2013 - 2:00PM

Recorded by: 
Witness: 

Contractor Name & Location	Bid Security	Bid Formality		Base Bid Amount	Labor Rate / Hr	Alternate #2	Alternate ATS	Comments / Voluntary Alternates
		# Addm	/ Familial / EEO					
<i>Shoreview Electric - Clinton Twp, MI</i>	<i>5% BB</i>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<i>298,000.-</i>		<i>+ 6,000.-</i>	<i>+ 74,000.-</i>	
<i>J & J Electric - Warren, MI</i>	<i>5% BB</i>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<i>312,000.-</i>		<i>+ 7,500.-</i>	<i>+ 76,500.-</i>	
<i>CEI Corp. - Commerce Twp, MI</i>	<i>5% BB</i>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<i>303,000.-</i>		<i>+ 5,400.-</i>	<i>+ 81,000.-</i>	<i>Vol Act</i>

