BID TABULATION

Preliminary Bid Tabulation - Bids are Contingent Upon Further Review

OWNER: ISD 709, Duluth Public Schools

PROJECT: Myers-Wilkins Elementary School-Window Replacement & Masonry Restoration

BID DATE / TIME: March 3, 2016 at 2:00 pm PROJECT # 213686.1



Water 3, 2010 at 2.00 pm				I ROJECI π	213000.1				
Addendum No. 1	Bid Security	Resp. Contractor Affidavit	Base Bid	Add Alternate		U.P. 1 Brick +, Ea	U.P. 2 Brick-, Ea	U.P. 3 Stone patch, SF	U.P. 4 Stone Dutch, SF
X	X	X	\$1,314,990	\$108,112		\$42	\$35	\$165	\$472
X	X	X	\$1,080,000	\$27,100		\$80	\$75	\$150	\$300
X	X	X	\$844,000	\$14,500		\$82	\$82	\$166	\$330
	Addendum No. 1 X	Addendum Bid Security X X X	Addendum Bid Resp. Contractor Affidavit X X X X X X X	Addendum No. 1 Bid Security Resp. Contractor Affidavit Base Bid X X X \$1,314,990 X X X \$1,080,000	Addendum No. 1 Bid Security Resp. Contractor Affidavit Base Bid Add Alternate X X X \$1,314,990 \$108,112 X X X \$1,080,000 \$27,100	Addendum No. 1 Bid Security Resp. Contractor Affidavit Base Bid Add Alternate X X X \$1,314,990 \$108,112 X X X \$1,080,000 \$27,100	Addendum No. 1 Bid Security Resp. Contractor Affidavit Base Bid Add Alternate U.P. 1 Brick +, Ea X X X \$1,314,990 \$108,112 \$42 X X X \$1,080,000 \$27,100 \$80	Addendum No. 1 Bid Security Resp. Contractor Affidavit Base Bid Add Alternate U.P. 1 Brick +, Ea U.P. 2 Brick -, Ea X X X X \$1,314,990 \$108,112 \$42 \$35 X X X \$1,080,000 \$27,100 \$80 \$75	Addendum No. 1 Bid Security Resp. Contractor Affidavit Base Bid Add Alternate U.P. 1 Brick +, Ea U.P. 2 Brick -, Ea U.P. 3 Stone patch, SF X X X \$1,314,990 \$108,112 \$42 \$35 \$165 X X X \$1,080,000 \$27,100 \$80 \$75 \$150