

Fire Alarm Panel Replacement at BEHS

Bristol Board of Education

3/26/2024 11:30

	Holzner Electric	Anderson Electrical
Total All Work	1,350,000.00	1,487,000.00
Breakout:		
Total material	240,000.00	523,772.00
Total labor	850,000.00	936,648.00
Equipment	240,000.00	7,501.00
Subcontractor(s)	-	-
Applicable sales and Use taxes	-	-
Bonds	20,000.00	19,079.00
Allowances	-	-
Total	1,350,000.00	1,487,000.00
Man Hours	6115	6182

Site verification	X	X
ARPA conformance	X	X
Non-collusion	X	X
Bid EEO	X	X
Bid Bond	X	X
DAS certification	X	X