

ALPENA COUNTY MAINTENANCE DEPARTMENT

720 W. Chisholm Street, Suite #6
Alpena, MI 49707
Telephone (989) 354-6016 Fax (989) 354-9648
wilderw@alpenacounty.org

MEMO


TO: Alpena County Finance Committee

FROM: Wes Wilder ^{سید}
Maint. Supt.

DATE: 12/9/19

SUBJECT: Flooring Replacement for Annex Building

Bids for replacement of the flooring in the two main hallways and entryways at the Annex Building and were due on December 6th, 2019. No bids were received. I requested a quote from Youngs Flooring and received two quotes (one for each side of the building) totaling \$17,785.93. Money was budgeted in the 2019 budget for this project line item #631-266-975.002 (\$18,737.00). I am requesting permission to move forward with this project and that this money be made available in 2020 with a budget adjustment in January.



2497 US 23 S. ALPENA MI 49707 (989)356-9732 FAX (989)356-0015

DATE: 12/5/2019

Sales Person

SOLD TO

SHIP TO (if different)

E Mail

ALPENA COUNTY

[Name]

[Street Address]

[City, ST ZIP]

[Phone]

Tim Rawlings

AV REFERRAL?
SELECT

MATERIALS				Qty	Unit	Unit price	PO	Line Total
ROOM	MILL	STYLE	COLOR		ft/yd	\$	#	
upper hallway	ecovert	loose lay planks	tbd	1425	Ft	3.49		4,973.25
walk off entry cpt tiles				21.32	Ft	34.00		724.88
Adhesive Type				1	Each	50.00		50.00
					Ft			-
4 inch cove base				480	Ft	0.90		432.00
cove adhesive				8	Each	7.00		56.00
reducers black				48	Ft	1.50		72.00
					Ft			-

PAD/UNDERLAYMENT/ADHESIVE/ETC.

Pad Type		Ft		\$	-
Underlayment Type		Ft		\$	-
Adhesive Type		Ft		\$	-

LABOR				Qty	Unit	RATE	Line Total
install planks				1425	Ft	1.50	2,137.50
base labor				480	Ft	0.75	360.00
2 hours floor prep				2	Ft	45.00	90.00
cpt tiles in entry labor				1	Ft	125.00	125.00
					Ft		-
					Ft		-

MATERIALS SUBTOTAL: 6,308.13

Notes:

Tax: exempt

Tax Promo:

Labor Subtotal: \$ 2,712.50

OTHER: \$ -

TOTAL: \$ 9,020.63

Down Payment:


Balance: \$ 9,020.63

X

UNLESS STATED OTHERWISE, REMOVAL OF EXISTING MATERIALS, FURNITURE/APPLIANCE OR TOILET MANIPULATION AND/OR TRIM REMOVAL IS NOT INCLUDED IN THIS ESTIMATE.

PERMANENT HEAT OF 68° MUST BE MAINTAINED 48 HOURS PRIOR & THERE-AFTER COMPLETION OF INSTALLATION.

ALL WORK AREAS ARE REQUIRED TO BE PREPARED FOR WORK TO BEGIN UPON ARRIVAL OF THE INSTALLATION TEAM. EXCESSIVE OR UNFORESEEN PREP WORK WILL BE SUBJECT TO A CHARGE OF \$45.00 PER HOUR.



2497 US 23 S. ALPENA MI 49707 (989)356-9732 FAX (989)356-0015

DATE: 12/5/2019

Sales Person

SOLD TO

SHIP TO (if different)

E Mail

ALPENA COUNTY

[Name]

[Street Address]

[City, ST ZIP]

[Phone]

Tim Rawlings

AV REFERRAL?

SELECT

MATERIALS				Qty	Unit	Unit price	PO	Line Total
ROOM	MILL	STYLE	COLOR		ft/yd	\$	#	
lower hallway	ecovert	loose lay planks	tbd	1380	Ft	3.49		4,816.20
walk off entry cpt tiles				26.65	Ft	34.00		906.10
Adhesive Type				1	Each	50.00		50.00
					Ft			-
4 inch cove base				360	Ft	0.90		324.00
cove adhesive				6	Each	7.00		42.00
reducers black				48	Ft	1.50		72.00
					Ft			-
PAD/UNDERLAYMENT/ADHESIVE/ETC.								-
Pad Type					Ft			\$ -
Underlayment Type					Ft			\$ -
Adhesive Type					Ft			\$ -
LABOR				Qty	Unit	RATE		Line Total
install planks				1380	Ft	1.50		2,070.00
base labor				360	Ft	0.75		270.00
2 hours floor prep				2	Ft	45.00		90.00
cpt tiles in entry labor				1	Ft	125.00		125.00
					Ft			-
					Ft			-

Notes:

MATERIALS SUBTOTAL: 6,210.30

Tax: exempt -

Tax Promo:

Labor Subtotal: \$ 2,555.00

OTHER: \$ -

TOTAL: \$ 8,765.30

Down Payment:

Balance: \$ 8,765.30

X

UNLESS STATED OTHERWISE, REMOVAL OF EXISTING MATERIALS, FURNITURE/APPLIANCE OR TOILET MANIPULATION AND/OR TRIM REMOVAL IS NOT INCLUDED IN THIS ESTIMATE.

PERMANENT HEAT OF 68° MUST BE MAINTAINED 48 HOURS PRIOR & THERE-AFTER COMPLETION OF INSTALLATION.

ALL WORK AREAS ARE REQUIRED TO BE PREPARED FOR WORK TO BEGIN UPON ARRIVAL OF THE INSTALLATION TEAM. EXCESSIVE OR UNFORESEEN PREP WORK WILL BE SUBJECT TO A CHARGE OF \$45.00 PER HOUR.