

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
A001L	Teacher Station, Left	Smith System	22	0	\$910.00	\$20,020.00	\$0.00	CT State Contract #16PSX0190
A001R	Teacher Station, Right	Smith System	25	0	\$910.00	\$22,750.00	\$0.00	CT State Contract #16PSX0190
A002	Mobile Teacher Lectern	Smith System	35	0	\$500.00	\$17,500.00	\$0.00	CT State Contract #16PSX0190
A003	Student Sit to Stand Desk	Smith System	13	0	\$500.00	\$6,500.00	\$0.00	CT State Contract #16PSX0190
A004	Student Desk	Smith System	7	0	\$250.00	\$1,750.00	\$0.00	CT State Contract #16PSX0190
A005	ADA Student Desk	Smith System	2	0	\$550.00	\$1,100.00	\$0.00	CT State Contract #16PSX0190
A006	Rectangle Work Table, 30x60	Smith System	1	0	\$1,275.00	\$1,275.00	\$0.00	CT State Contract #16PSX0190
A007	Rectangle Work Table, 30x72	Smith System	1	0	\$1,175.00	\$1,175.00	\$0.00	CT State Contract #16PSX0190
A008	Rectangle Work Table, 36x72	Smith System	1	0	\$1,225.00	\$1,225.00	\$0.00	CT State Contract #16PSX0190
A009	Book Cart	Smith System	1	0	\$675.00	\$675.00	\$0.00	CT State Contract #16PSX0190
A010	Mobile Closed Storage	Fleetwood	1	0	\$1,850.00	\$1,850.00	\$0.00	CT State Contract #16PSX0190
A011	Mobile Flat File Storage	Fleetwood	2	0	\$1,675.00	\$3,350.00	\$0.00	CT State Contract #16PSX0190
B001a	Student Chair, Dk Blue	V/S	270	0	\$120.00	\$32,400.00	\$0.00	CT State Contract #16PSX0190
B001b	Student Chair, Lt Blue	V/S	266	0	\$120.00	\$31,920.00	\$0.00	CT State Contract #16PSX0190
B002	Student Chair w/ Arms	V/S	2	0	\$245.00	\$490.00	\$0.00	CT State Contract #16PSX0190
B003	Student Stool	V/S	254	0	\$200.00	\$50,800.00	\$0.00	CT State Contract #16PSX0190
B004a	Stack Chair 3-Leg, Dk Blue	V/S	8	24	\$115.00	\$920.00	\$2,760.00	CT State Contract #16PSX0190
B004b	Stack Chair 3-Leg, Red	V/S	4	0	\$115.00	\$460.00	\$0.00	CT State Contract #16PSX0190

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
B005a	Student Stool, Lt Green	V/S	119	0	\$102.00	\$12,138.00	\$0.00	CT State Contract #16PSX0190
B005b	Student Stool, Lt Blue	V/S	5	0	\$102.00	\$510.00	\$0.00	CT State Contract #16PSX0190
B006a	Student Desk, Concave	V/S	377	0	\$300.00	\$113,100.00	\$0.00	CT State Contract #16PSX0190
B007	Student Rectangle Table	V/S	5	0	\$275.00	\$1,375.00	\$0.00	CT State Contract #16PSX0190
B008	Freeform Student Table	V/S	88	0	\$595.00	\$52,360.00	\$0.00	CT State Contract #16PSX0190
B009	Freeform Table, Flip Top	V/S	36	0	\$775.00	\$27,900.00	\$0.00	CT State Contract #16PSX0190
B010	Freeform Standing Table	V/S	4	0	\$735.00	\$2,940.00	\$0.00	CT State Contract #16PSX0190
B011	Rectangle Activity Table, 30x48	V/S	3	0	\$400.00	\$1,200.00	\$0.00	CT State Contract #16PSX0190
B012	Rectangle Activity Table, 30x60	V/S	1	0	\$460.00	\$460.00	\$0.00	CT State Contract #16PSX0190
B013	Rectangle Activity Table, 30x72	V/S	2	0	\$540.00	\$1,080.00	\$0.00	CT State Contract #16PSX0190
B014	Rectangle Activity Table, 36x63	V/S	1	0	\$615.00	\$615.00	\$0.00	CT State Contract #16PSX0190
B015	Rectangle Activity Table, 36x78	V/S	1	0	\$675.00	\$675.00	\$0.00	CT State Contract #16PSX0190
B016	Round Activity Table, 42"	V/S	1	0	\$540.00	\$540.00	\$0.00	CT State Contract #16PSX0190
B017	Mobile Storage Cabinet	V/S	21	0	\$1,525.00	\$32,025.00	\$0.00	CT State Contract #16PSX0190
B018	Parts Storage Cabinet	V/S	1	0	\$1,800.00	\$1,800.00	\$0.00	CT State Contract #16PSX0190
B019	Mobile Library Shelves, 43"h	V/S	14	0	\$1,300.00	\$18,200.00	\$0.00	CT State Contract #16PSX0190
B020	Mobile Library Shelves, 55"h	V/S	10	0	\$1,550.00	\$15,500.00	\$0.00	CT State Contract #16PSX0190
B021	Game Table	V/S	1	0	\$1,100.00	\$1,100.00	\$0.00	CT State Contract #16PSX0190

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
C001	Faculty Task Chair	9to5 Seating	75	0	\$385.00	\$28,875.00	\$0.00	CT State Contract #15PSX0041
C002	Guest Chairs	9to5 Seating	120	0	\$260.00	\$31,200.00	\$0.00	CT State Contract #15PSX0041
C002a	Conference Chairs	9to5 Seating	22	0	\$260.00	\$5,720.00	\$0.00	CT State Contract #15PSX0041
C003a	Stack Chair	9to5 Seating	177	0	\$150.00	\$26,550.00	\$0.00	CT State Contract #15PSX0041
C004a	Stack Chair, Mobile	9to5 Seating	12	0	\$230.00	\$2,760.00	\$0.00	CT State Contract #15PSX0041
C005	Stool, Counter Ht	9to5 Seating	52	0	\$215.00	\$11,180.00	\$0.00	CT State Contract #15PSX0041
C006	Stool, Bar Ht	9to5 Seating	52	0	\$225.00	\$11,700.00	\$0.00	CT State Contract #15PSX0041
C007	Stacking Chair Dolly	9to5 Seating	4	0	\$150.00	\$600.00	\$0.00	CT State Contract #15PSX0041
D001	Lounge Chair	JSI	2	0	\$1,150.00	\$2,300.00	\$0.00	CT State Contract #14PSX0303
E001	Single Ped Desk, Type 1	Artopex	5	0	\$620.00	\$3,100.00	\$0.00	CT State Contract #15PSX0041
E002	Single Ped Desk, Type 2	Artopex	3	0	\$620.00	\$1,860.00	\$0.00	CT State Contract #15PSX0041
E003L	Desk System, Type 1L	Artopex	5	0	\$2,660.00	\$13,300.00	\$0.00	CT State Contract #15PSX0041
E003R	Desk System, Type 1R	Artopex	6	0	\$2,660.00	\$15,960.00	\$0.00	CT State Contract #15PSX0041
E004R	Desk System, Type 2R	Artopex	5	0	\$2,600.00	\$13,000.00	\$0.00	CT State Contract #15PSX0041
E005L	Desk System, Type 3L	Artopex	1	0	\$2,600.00	\$2,600.00	\$0.00	CT State Contract #15PSX0041
E005R	Desk System, Type 3R	Artopex	1	0	\$2,600.00	\$2,600.00	\$0.00	CT State Contract #15PSX0041
E006	Desk System, Type 4	Artopex	1	0	\$2,500.00	\$2,500.00	\$0.00	CT State Contract #15PSX0041
E007	Desk System, Type 5	Artopex	1	0	\$7,000.00	\$7,000.00	\$0.00	CT State Contract #15PSX0041

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
E008L	Desk System, Type 6L	Artopex	1	0	\$2,700.00	\$2,700.00	\$0.00	CT State Contract #15PSX0041
E008R	Desk System, Type 6R	Artopex	1	0	\$2,700.00	\$2,700.00	\$0.00	CT State Contract #15PSX0041
E009	Desk System, Type 7	Artopex	1	0	\$4,650.00	\$4,650.00	\$0.00	CT State Contract #15PSX0041
E010	Desk System, Type 8	Artopex	1	0	\$2,400.00	\$2,400.00	\$0.00	CT State Contract #15PSX0041
E011	Desk System, Type 9	Artopex	1	0	\$4,000.00	\$4,000.00	\$0.00	CT State Contract #15PSX0041
E012	Height Adjustable Desk	Artopex	1	0	\$750.00	\$750.00	\$0.00	CT State Contract #15PSX0041
E013	Benching Desk System, Type 1	Kimball	20	0	\$1,550.00	\$31,000.00	\$0.00	CT State Contract #15PSX0041
E014	Benching Desk System, Type 2	Kimball	14	0	\$1,550.00	\$21,700.00	\$0.00	CT State Contract #15PSX0041
E015	Benching Desk System, Type 3	Kimball	21	0	\$1,430.00	\$30,030.00	\$0.00	CT State Contract #15PSX0041
E016	Mobile BF Pedestal, Artopex	Artopex	6	0	\$450.00	\$2,700.00	\$0.00	CT State Contract #15PSX0041
E017	Mobile BF Pedestal, Kimball	Kimball	55	0	\$590.00	\$32,450.00	\$0.00	CT State Contract #15PSX0041
E018L	Multi Storage/Wardrobe Cabinet, Left	Artopex	8	0	\$800.00	\$6,400.00	\$0.00	CT State Contract #15PSX0041
E018R	Multi Storage/Wardrobe Cabinet, Right	Artopex	14	0	\$800.00	\$11,200.00	\$0.00	CT State Contract #15PSX0041
E019	Low Bookcase	Kimball	2	0	\$1,200.00	\$2,400.00	\$0.00	CT State Contract #15PSX0041
E020	Tall Bookcase 1	Artopex	11	0	\$380.00	\$4,180.00	\$0.00	CT State Contract #15PSX0041
E021	Tall Bookcase 2	Kimball	4	0	\$535.00	\$2,140.00	\$0.00	CT State Contract #15PSX0041
E022	Storage Credenza	Artopex	1	0	\$1,065.00	\$1,065.00	\$0.00	CT State Contract #15PSX0041
E023L	Wardrobe Cabinet, Left	Artopex	1	0	\$500.00	\$500.00	\$0.00	CT State Contract #15PSX0041

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
E023R	Wardrobe Cabinet, Right	Artopex	1	0	\$500.00	\$500.00	\$0.00	CT State Contract #15PSX0041
E024	4h Vertical File	Global	7	0	\$365.00	\$2,555.00	\$0.00	CT State Contract #15PSX0041
E025	Single Credenza	Artopex	1	0	\$725.00	\$725.00	\$0.00	CT State Contract #15PSX0041
E026	Credenza	Artopex	1	0	\$640.00	\$640.00	\$0.00	CT State Contract #15PSX0041
E027	Storage Cabinet, 30w x 24d	Global	1	0	\$500.00	\$500.00	\$0.00	CT State Contract #15PSX0041
E028	2h Lateral File	Global	2	0	\$500.00	\$1,000.00	\$0.00	CT State Contract #15PSX0041
E029	4h Lateral File, Metal	Global	8	0	\$800.00	\$6,400.00	\$0.00	CT State Contract #15PSX0041
E030	Table, Round High Top	Artopex	1	0	\$370.00	\$370.00	\$0.00	CT State Contract #15PSX0041
E031	Table, 42" Round	Artopex	19	0	\$385.00	\$7,315.00	\$0.00	CT State Contract #15PSX0041
E032	Table, 42" Square	Kimball	3	0	\$715.00	\$2,145.00	\$0.00	CT State Contract #15PSX0041
E033	Table, Rectangle 24x42	Artopex	1	0	\$450.00	\$450.00	\$0.00	CT State Contract #15PSX0041
E034	Dining Table, Flip Top 30x60	Kimball	9	0	\$750.00	\$6,750.00	\$0.00	CT State Contract #15PSX0041
E035	Meeting Table	Artopex	2	0	\$850.00	\$1,700.00	\$0.00	CT State Contract #15PSX0041
E036	Rectangle Table, 30x60, type 1	Artopex	1	0	\$550.00	\$550.00	\$0.00	CT State Contract #15PSX0041
E037	Rectangle Table, 36x60, type 1	Artopex	1	0	\$430.00	\$430.00	\$0.00	CT State Contract #15PSX0041
E038	Rectangle Table, 36x60, type 2	Kimball	3	0	\$655.00	\$1,965.00	\$0.00	CT State Contract #15PSX0041
E039	Rectangle Table, 30x72	Artopex	1	0	\$760.00	\$760.00	\$0.00	CT State Contract #15PSX0041
E040	Rectangle Table, 36x72	Artopex	1	0	\$750.00	\$750.00	\$0.00	CT State Contract #15PSX0041

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
E041	Rectangle Mobile Table, 36x72	Artopex	1	0	\$850.00	\$850.00	\$0.00	CT State Contract #15PSX0041
E042	Meeting Table, Rectangle 48x72	Artopex	1	0	\$555.00	\$555.00	\$0.00	CT State Contract #15PSX0041
E043	Conference Table, 42x108	Artopex	1	0	\$1,250.00	\$1,250.00	\$0.00	CT State Contract #15PSX0041
E044	Conference Table, 48x144	Artopex	1	0	\$1,650.00	\$1,650.00	\$0.00	CT State Contract #15PSX0041
E045	Mobile Table, Seated Ht	Kimball	1	0	\$1,475.00	\$1,475.00	\$0.00	CT State Contract #15PSX0041
E046	Mobile Table, Standing Ht	Kimball	1	0	\$1,675.00	\$1,675.00	\$0.00	CT State Contract #15PSX0041
E047	Bench - 66"	Kimball	2	0	\$1,075.00	\$2,150.00	\$0.00	CT State Contract #15PSX0041
E048	Bench - 78"	Kimball	2	0	\$1,200.00	\$2,400.00	\$0.00	CT State Contract #15PSX0041
E049	Occasional Table, 24" Round	National Office	2	0	\$300.00	\$600.00	\$0.00	CT State Contract #15PSX0041
E051	Storage Cabinet	Global	6	0	\$410.00	\$2,460.00	\$0.00	CT State Contract #15PSX0041
E052	4h Lateral File, Laminate	Artopex	1	0	\$905.00	\$905.00	\$0.00	CT State Contract #15PSX0041
E053	5h Lateral File, Metal	Global	8	0	\$950.00	\$7,600.00	\$0.00	CT State Contract #15PSX0041
F001	Admin Task Chair	Allseating	20	0	\$505.00	\$10,100.00	\$0.00	CT State Contract #15PSX0041
G001	Activity Area Rug	Lakeshore	1	0	\$680.00	\$680.00	\$0.00	CT State Contract #16PSX0190
G002a	Bean Bag Chair, Blue	Lakeshore	0	4	\$110.00	\$0.00	\$440.00	CT State Contract #16PSX0190
G002b	Bean Bag Chair, Red	Lakeshore	0	1	\$110.00	\$0.00	\$110.00	CT State Contract #16PSX0190
G002c	Bean Bag Chair, Green	Lakeshore	0	1	\$110.00	\$0.00	\$110.00	CT State Contract #16PSX0190
H001	Dress Up Unit	Community Playthings	1	0	\$720.00	\$720.00	\$0.00	CT State Contract #16PSX0190

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
H002	Art Island	Community Playthings	1	0	\$1,200.00	\$1,200.00	\$0.00	CT State Contract #16PSX0190
H003	Drying Rack	Community Playthings	1	0	\$770.00	\$770.00	\$0.00	CT State Contract #16PSX0190
H004	Coat Cubby Unit	Community Playthings	1	0	\$915.00	\$915.00	\$0.00	CT State Contract #16PSX0190
H005	Large Sand/Water Table	Community Playthings	1	0	\$680.00	\$680.00	\$0.00	CT State Contract #16PSX0190
I001	ADA Podium	Egan Visual	1	0	\$4,350.00	\$4,350.00	\$0.00	CT State Contract #15PSX0041
J001	Two-Station Work Bench	Hann Mfg	8	0	\$1,950.00	\$15,600.00	\$0.00	CT State Contract #16PSX0190
J002	Clamp Table	Hann Mfg	1	0	\$900.00	\$900.00	\$0.00	CT State Contract #16PSX0190
J003	Auxiliary Workbench, ADA	Hann Mfg	1	0	\$1,465.00	\$1,465.00	\$0.00	CT State Contract #16PSX0190
J004	Island Bench w/Storage	Hann Mfg	2	0	\$2,970.00	\$5,940.00	\$0.00	CT State Contract #16PSX0190
J005	Science Table	Diversified Spaces	12	0	\$1,530.00	\$18,360.00	\$0.00	CT State Contract #16PSX0190
J006	Science Table, w/ accessories	Diversified Spaces	12	0	\$1,920.00	\$23,040.00	\$0.00	CT State Contract #16PSX0190
J007	Plant Growing Stand	Diversified Spaces	3	0	\$1,800.00	\$5,400.00	\$0.00	CT State Contract #16PSX0190
J008	Stainless Steel Table, ADA	Diversified Spaces	1	0	\$780.00	\$780.00	\$0.00	CT State Contract #16PSX0190
J009	Stainless Steel Table	Diversified Spaces	1	0	\$650.00	\$650.00	\$0.00	CT State Contract #16PSX0190
J010	Mobile Demo Station	Hann Mfg	7	0	\$1,875.00	\$13,125.00	\$0.00	CT State Contract #16PSX0190
J011	2-Station Drawing Table	Hann Mfg	10	0	\$1,350.00	\$13,500.00	\$0.00	CT State Contract #16PSX0190
J012	Drawing Table - ADA	Hann Mfg	1	0	\$800.00	\$800.00	\$0.00	CT State Contract #16PSX0190
J013	Microscope Cabinet	Hann Mfg	2	0	\$2,025.00	\$4,050.00	\$0.00	CT State Contract #16PSX0190

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
J014	Mobile Cart	Hann Mfg	2	0	\$1,185.00	\$2,370.00	\$0.00	CT State Contract #16PSX0190
K001	Teacher Task Chair	KI	82	0	\$280.00	\$22,960.00	\$0.00	CT State Contract #15PSX0041
K002	Student Mobile Chair	KI	4	0	\$220.00	\$880.00	\$0.00	CT State Contract #15PSX0041
K003a	Student Task Chair	KI	104	0	\$207.00	\$21,528.00	\$0.00	CT State Contract #15PSX0041
K004a	Student Mobile Stool	KI	56	0	\$250.00	\$14,000.00	\$0.00	CT State Contract #15PSX0041
K005	Teacher Stool	KI	1	0	\$300.00	\$300.00	\$0.00	CT State Contract #15PSX0041
K006	Student Stool	KI	16	0	\$250.00	\$4,000.00	\$0.00	CT State Contract #15PSX0041
K007	Student Work Table, Mobile	KI	10	0	\$1,600.00	\$16,000.00	\$0.00	CT State Contract #15PSX0041
K008	Work Table, 36x72	KI	6	0	\$470.00	\$2,820.00	\$0.00	CT State Contract #15PSX0041
K008a	Work Table, 36x60	KI	5	0	\$430.00	\$2,150.00	\$0.00	CT State Contract #15PSX0041
K009	Mobile Storage Cabinet	KI	2	0	\$1,000.00	\$2,000.00	\$0.00	CT State Contract #15PSX0041
K010	Mobile Tote Cabinet	KI	6	0	\$925.00	\$5,550.00	\$0.00	CT State Contract #15PSX0041
K011	Work Table/Cubby Storage	KI	1	0	\$1,200.00	\$1,200.00	\$0.00	CT State Contract #15PSX0041
K013a	Lounge Chair, Sway 1	KI	6	0	\$1,200.00	\$7,200.00	\$0.00	CT State Contract #15PSX0041
K013b	Lounge Chair, Sway 2	KI	2	0	\$1,200.00	\$2,400.00	\$0.00	CT State Contract #15PSX0041
K013c	Lounge Chair, Sway 3	KI	2	0	\$1,200.00	\$2,400.00	\$0.00	CT State Contract #15PSX0041
K013d	Lounge Chair, Sway 4	KI	2	0	\$1,200.00	\$2,400.00	\$0.00	CT State Contract #15PSX0041
K013e	Lounge Chair, Sway 5	KI	2	0	\$1,200.00	\$2,400.00	\$0.00	CT State Contract #15PSX0041

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
K014a	Ottoman, Sway 1	KI	1	0	\$700.00	\$700.00	\$0.00	CT State Contract #15PSX0041
K014b	Ottoman, Sway 2	KI	1	0	\$700.00	\$700.00	\$0.00	CT State Contract #15PSX0041
K015	Small Table, Sway	KI	4	0	\$970.00	\$3,880.00	\$0.00	CT State Contract #15PSX0041
K016a	Booth Bench	KI	12	0	\$1,075.00	\$12,900.00	\$0.00	CT State Contract #15PSX0041
K017	Booth Table, 30x44	KI	6	0	\$480.00	\$2,880.00	\$0.00	CT State Contract #15PSX0041
K018	High Top Table, 30x54	KI	1	0	\$820.00	\$820.00	\$0.00	CT State Contract #15PSX0041
K019	Open Mobile Bookshelf	KI	1	0	\$1,000.00	\$1,000.00	\$0.00	CT State Contract #15PSX0041
K020	Open Tote Storage Cabinet	KI	2	0	\$1,000.00	\$2,000.00	\$0.00	CT State Contract #15PSX0041
K021	Mobile Storage Cabinet, With Doors	KI	2	0	\$950.00	\$1,900.00	\$0.00	CT State Contract #15PSX0041
K022	Reading Chair	ERG	1	0	\$1,200.00	\$1,200.00	\$0.00	CT State Contract #15PSX0041
KE01	Food Pan, 5.3 qt	Cambro	0	12	\$25.00	\$0.00	\$300.00	MHEC Contract #A01
KE02	Steam Table Pan, 9 qt, ss	Vollrath	0	12	\$40.00	\$0.00	\$480.00	MHEC Contract #A01
KE03	Steam Table Pan, 14.2 qt, ss	Vollrath	0	12	\$50.00	\$0.00	\$600.00	MHEC Contract #A01
KE04	Steam Table Pan, half size, ss	Vollrath	0	6	\$45.00	\$0.00	\$270.00	MHEC Contract #A01
KE05	Pizza Cutter	Dexter Russell	0	3	\$30.00	\$0.00	\$90.00	MHEC Contract #A01
L001	Open Metal Shelving, 12x36	Safco Products	7	0	\$260.00	\$1,820.00	\$0.00	CT State Contract #16PSX0190
L002	Open Metal Shelving, 12x48	Safco Products	2	0	\$280.00	\$560.00	\$0.00	CT State Contract #16PSX0190
L003	Open Metal Shelving, 18x36	Safco Products	30	0	\$260.00	\$7,800.00	\$0.00	CT State Contract #16PSX0190

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
L004	Open Metal Shelving, 18x48	Safco Products	5	0	\$320.00	\$1,600.00	\$0.00	CT State Contract #16PSX0190
L005	Open Metal Shelving, 24x36	Safco Products	4	0	\$290.00	\$1,160.00	\$0.00	CT State Contract #16PSX0190
L006	Open Metal Shelving, 24x48	Safco Products	28	0	\$350.00	\$9,800.00	\$0.00	CT State Contract #16PSX0190
L007	6-shelf Packs, 6250	Safco Products	3	0	\$175.00	\$525.00	\$0.00	CT State Contract #16PSX0190
L008	6-shelf Packs, 6251	Safco Products	1	0	\$175.00	\$175.00	\$0.00	CT State Contract #16PSX0190
L009	6-shelf Packs, 6252	Safco Products	1	0	\$175.00	\$175.00	\$0.00	CT State Contract #16PSX0190
L010	Stack Tray for 30x42	Safco Products	10	0	\$400.00	\$4,000.00	\$0.00	CT State Contract #16PSX0190
L011	Mobile Whiteboard	Safco Products	4	0	\$415.00	\$1,660.00	\$0.00	CT State Contract #16PSX0190
L012	Folding Chairs	NPS	12	2	\$70.00	\$840.00	\$140.00	CT State Contract #16PSX0190
L013	Student Stools	NPS	21	0	\$230.00	\$4,830.00	\$0.00	CT State Contract #16PSX0190
LL01	Slatwall Shelves	ULINE	0	1	\$60.00	\$0.00	\$60.00	Under \$10K - Chapter 173 10-287(B)
LL02	Shelf Brackets	ULINE	0	2	\$45.00	\$0.00	\$90.00	Under \$10K - Chapter 173 10-287(B)
LL03	Peg Hooks	ULINE	0	1	\$50.00	\$0.00	\$50.00	Under \$10K - Chapter 173 10-287(B)
LL04	6-Ball Waterfall for Slatwall	ULINE	0	1	\$100.00	\$0.00	\$100.00	Under \$10K - Chapter 173 10-287(B)
M001	Music Posture Chair 1	Wenger	68	0	\$100.00	\$6,800.00	\$0.00	CT State Contract #16PSX0190
M002	Music Posture Chair 2	Wenger	58	0	\$140.00	\$8,120.00	\$0.00	CT State Contract #16PSX0190
M003	Music Chair w/ Tablet	Wenger	12	0	\$285.00	\$3,420.00	\$0.00	CT State Contract #16PSX0190
M004	Music Stand	Wenger	58	0	\$105.00	\$6,090.00	\$0.00	CT State Contract #16PSX0190

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
M005	Conductor's Podium System	Wenger	1	0	\$3,475.00	\$3,475.00	\$0.00	CT State Contract #16PSX0190
M006	Band Folio Cabinet	Wenger	1	0	\$2,000.00	\$2,000.00	\$0.00	CT State Contract #16PSX0190
M007	Mobile Storage Cart w/ Accessories	Wenger	2	0	\$5,675.00	\$11,350.00	\$0.00	CT State Contract #16PSX0190
M008	Garment Rack	Wenger	0	1	\$1,340.00	\$0.00	\$1,340.00	CT State Contract #16PSX0190
M009	PE Storage Rack System	Wenger	1	0	\$12,860.00	\$12,860.00	\$0.00	CT State Contract #16PSX0190
M010	Music Lab Workstation	Wenger	1	0	\$1,450.00	\$1,450.00	\$0.00	CT State Contract #16PSX0190
M011	Acoustical Shell	Wenger	6	0	\$2,800.00	\$16,800.00	\$0.00	CT State Contract #16PSX0190
M012	Chair Cart	Wenger	3	0	\$500.00	\$1,500.00	\$0.00	CT State Contract #16PSX0190
M013	Stand Cart - Large	Wenger	3	0	\$640.00	\$1,920.00	\$0.00	CT State Contract #16PSX0190
M014	Choral Riser Staging System	Wenger	0	1	\$30,760.00	\$0.00	\$30,760.00	CT State Contract #16PSX0190
M015	Riser Front & Sides Enclosure Panels	Wenger	0	1	\$1,500.00	\$0.00	\$1,500.00	CT State Contract #16PSX0190
M016	Riser Back Enclosure Panels	Wenger	0	1	\$825.00	\$0.00	\$825.00	CT State Contract #16PSX0190
M017	Riser Ramp	Wenger	0	1	\$6,810.00	\$0.00	\$6,810.00	CT State Contract #16PSX0190
N001	Twin Bed Frame	ModuForm	1	0	\$800.00	\$800.00	\$0.00	CT State Contract #16PSX0145
N002	Mattress, Twin	ModuForm	1	0	\$500.00	\$500.00	\$0.00	CT State Contract #16PSX0145
O001	Stool, 18"	AmTab	3	0	\$685.00	\$2,055.00	\$0.00	CT State Contract #16PSX0190
O002	Stool, 30"	AmTab	18	0	\$790.00	\$14,220.00	\$0.00	CT State Contract #16PSX0190
O003	Mobile Booth System	AmTab	4	0	\$6,460.00	\$25,840.00	\$0.00	CT State Contract #16PSX0190

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
O004	Elliptical Folding Table	AmTab	3	0	\$1,610.00	\$4,830.00	\$0.00	CT State Contract #16PSX0190
O005	Oval Folding Table	AmTab	5	0	\$1,080.00	\$5,400.00	\$0.00	CT State Contract #16PSX0190
O006	Round Folding Table	AmTab	6	0	\$1,370.00	\$8,220.00	\$0.00	CT State Contract #16PSX0190
O007	Café Folding Table, Adj	AmTab	20	0	\$1,120.00	\$22,400.00	\$0.00	CT State Contract #16PSX0190
O008	Café Bar Table - 30"h	AmTab	1	0	\$2,085.00	\$2,085.00	\$0.00	CT State Contract #16PSX0190
O009	Café Bar Table - 42"h	AmTab	5	0	\$2,240.00	\$11,200.00	\$0.00	CT State Contract #16PSX0190
O010	Café Bar Table - 42"h With Power	AmTab	2	0	\$2,700.00	\$5,400.00	\$0.00	CT State Contract #16PSX0190
O011	Café Bar Table - 42"h Double	AmTab	2	0	\$2,230.00	\$4,460.00	\$0.00	CT State Contract #16PSX0190
O012	Interior Wall Mounted Artwork	AmTab	0	1	\$19,000.00	\$0.00	\$19,000.00	CT State Contract #16PSX0190
OF01	Outdoor Lounge Chair	TenJam	0	8	\$600.00	\$0.00	\$4,800.00	CT State Contract #15PSX0041
OF02	Outdoor Side Table	TenJam	0	4	\$250.00	\$0.00	\$1,000.00	CT State Contract #15PSX0041
OF03	Square Stacking Table	Via Seating	0	4	\$495.00	\$0.00	\$1,980.00	CT State Contract #15PSX0041
OF04	Rectangle Stacking Table	Via Seating	0	2	\$585.00	\$0.00	\$1,170.00	CT State Contract #15PSX0041
OF05	Picnic Table	Via Seating	0	2	\$3,000.00	\$0.00	\$6,000.00	CT State Contract #15PSX0041
OF06	Table Umbrella	Via Seating	0	2	\$1,530.00	\$0.00	\$3,060.00	CT State Contract #15PSX0041
OFA01	Adirondack Chair	LOLL Design	0	4	\$640.00	\$0.00	\$2,560.00	MHEC Contract #C07
P001	Charging Bar	Paragon	2	0	\$1,170.00	\$2,340.00	\$0.00	CT State Contract #16PSX0190
Q001	Mobile Circulation Desk, Seated Ht	Palmieri	1	0	\$6,600.00	\$6,600.00	\$0.00	CT State Contract #14SPX0303

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
Q002	Mobile Circulation Desk, Standing Ht	Palmieri	1	0	\$7,500.00	\$7,500.00	\$0.00	CT State Contract #14SPX0303
Q003	Charging Bar, Seated Ht	Palmieri	1	0	\$3,030.00	\$3,030.00	\$0.00	CT State Contract #14SPX0303
Q004	Charging Bar, Standing Ht	Palmieri	4	0	\$3,170.00	\$12,680.00	\$0.00	CT State Contract #14SPX0303
Q005	Mobile Square Shelving	Palmieri	2	0	\$3,520.00	\$7,040.00	\$0.00	CT State Contract #14SPX0303
R001a	Computer Station, w/ Dividers	Global	24	0	\$1,550.00	\$37,200.00	\$0.00	CT State Contract #15PSX0041
R001b	Computer Station, w/ Dividers, ADA	Global	2	0	\$1,700.00	\$3,400.00	\$0.00	CT State Contract #15PSX0041
R002	Computer Station, Type 1	Global	5	0	\$1,150.00	\$5,750.00	\$0.00	CT State Contract #15PSX0041
R003a	Computer Station, Type 2	Global	14	0	\$1,150.00	\$16,100.00	\$0.00	CT State Contract #15PSX0041
R003b	Computer Station, Type 3	Global	6	0	\$1,250.00	\$7,500.00	\$0.00	CT State Contract #15PSX0041
R004a	Computer Station, Type 4	Global	18	0	\$1,100.00	\$19,800.00	\$0.00	CT State Contract #15PSX0041
R004b	Computer Stations, Type 5	Global	2	0	\$1,200.00	\$2,400.00	\$0.00	CT State Contract #15PSX0041
R005	Monitor Arms, Single	Global	40	26	\$180.00	\$7,200.00	\$4,680.00	CT State Contract #15PSX0041
R006	Monitor Arms, Dual	Global	5	0	\$535.00	\$2,675.00	\$0.00	CT State Contract #15PSX0041
R007	Midi Keyboard Shelf	Global	20	0	\$200.00	\$4,000.00	\$0.00	CT State Contract #15PSX0041
R008	CPU Holder	Global	46	0	\$110.00	\$5,060.00	\$0.00	CT State Contract #15PSX0041
S001	Mobile Tablet Chair	Steelcase	10	0	\$490.00	\$4,900.00	\$0.00	CT State Contract #15PSX0041
S002	Mobile Chairs, plastic seat	Steelcase	31	0	\$260.00	\$8,060.00	\$0.00	CT State Contract #15PSX0041
S003	Mobile Stools, plastic seat	Steelcase	6	0	\$370.00	\$2,220.00	\$0.00	CT State Contract #15PSX0041

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
S004	Side Chair	Steelcase/Coalesse	3	0	\$360.00	\$1,080.00	\$0.00	CT State Contract #15PSX0041
S005	Bar Stool	Steelcase/Coalesse	17	0	\$460.00	\$7,820.00	\$0.00	CT State Contract #15PSX0041
S006	Perch Stool	Steelcase	29	0	\$175.00	\$5,075.00	\$0.00	CT State Contract #15PSX0041
S007	Student Rocker Stool	Steelcase	43	0	\$250.00	\$10,750.00	\$0.00	CT State Contract #15PSX0041
S008	Round Ottoman	Steelcase/Turnstone	81	0	\$400.00	\$32,400.00	\$0.00	CT State Contract #15PSX0041
S009	Straight Bench	Steelcase/Turnstone	3	0	\$475.00	\$1,425.00	\$0.00	CT State Contract #15PSX0041
S010	Lounge Chair, Jenny	Steelcase/Turnstone	1	0	\$1,200.00	\$1,200.00	\$0.00	CT State Contract #15PSX0041
S011	Lounge Seat, Half Lounge	Steelcase/Turnstone	8	0	\$1,200.00	\$9,600.00	\$0.00	CT State Contract #15PSX0041
S012a	Lounge Screens, Campfire, Right	Steelcase/Turnstone	6	0	\$575.00	\$3,450.00	\$0.00	CT State Contract #15PSX0041
S013	Booth Seats, Big Lounge	Steelcase/Turnstone	5	0	\$2,100.00	\$10,500.00	\$0.00	CT State Contract #15PSX0041
S014	Lounge Seat, 2-Seat Bench	Steelcase/Coalesse	3	0	\$1,850.00	\$5,550.00	\$0.00	CT State Contract #15PSX0041
S015	Lounge 2-Seat 60 deg wedge, inside	Steelcase/Coalesse	2	0	\$2,000.00	\$4,000.00	\$0.00	CT State Contract #15PSX0041
S016	Lounge 2-Seat 60 deg wedge, outside	Steelcase/Coalesse	1	0	\$2,000.00	\$2,000.00	\$0.00	CT State Contract #15PSX0041
S017	Lounge 1-Seat 30 deg wedge, inside	Steelcase/Coalesse	2	0	\$1,100.00	\$2,200.00	\$0.00	CT State Contract #15PSX0041
S018	Lounge 1-Seat 30 deg wedge, outside	Steelcase/Coalesse	1	0	\$1,100.00	\$1,100.00	\$0.00	CT State Contract #15PSX0041
S019	Lounge, Single Seat Wedge	Steelcase/Coalesse	1	0	\$1,500.00	\$1,500.00	\$0.00	CT State Contract #15PSX0041
S020	Lounge 2-Seat	Steelcase/Coalesse	4	0	\$2,000.00	\$8,000.00	\$0.00	CT State Contract #15PSX0041
S021	Laptop Table	Steelcase/Turnstone	25	0	\$285.00	\$7,125.00	\$0.00	CT State Contract #15PSX0041

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
S022	Pull-Up Table	Steelcase/Turnstone	1	0	\$500.00	\$500.00	\$0.00	CT State Contract #15PSX0041
S023	Occasional Table	Steelcase/Turnstone	10	0	\$620.00	\$6,200.00	\$0.00	CT State Contract #15PSX0041
S024	Charging Bar, Seated Ht.	Steelcase/Turnstone	2	0	\$1,500.00	\$3,000.00	\$0.00	CT State Contract #15PSX0041
S025	Large Work Table	Steelcase	1	0	\$1,725.00	\$1,725.00	\$0.00	CT State Contract #15PSX0041
S026	Table, 30" Round, High Top	Steelcase	8	0	\$420.00	\$3,360.00	\$0.00	CT State Contract #15PSX0041
S027	36" Round Table, Lounge Height	Steelcase	6	0	\$550.00	\$3,300.00	\$0.00	CT State Contract #15PSX0041
S028	Simple Table, 42" Round	Steelcase	1	0	\$750.00	\$750.00	\$0.00	CT State Contract #15PSX0041
S029	Wedge Table	Steelcase/Coalesse	2	0	\$1,550.00	\$3,100.00	\$0.00	CT State Contract #15PSX0041
S030	Straight Table, With Power	Steelcase/Coalesse	1	0	\$1,750.00	\$1,750.00	\$0.00	CT State Contract #15PSX0041
S031	Booth Table, 36x60	Steelcase	2	0	\$810.00	\$1,620.00	\$0.00	CT State Contract #15PSX0041
S032	Mobile Table, 24x 60 adj height	Steelcase	21	0	\$740.00	\$15,540.00	\$0.00	CT State Contract #15PSX0041
S033	Collaboration Media Table, Small	Steelcase	2	0	\$3,470.00	\$6,940.00	\$0.00	CT State Contract #15PSX0041
S034	Collaboration Media Table, Large	Steelcase	2	0	\$3,640.00	\$7,280.00	\$0.00	CT State Contract #15PSX0041
S035	Slim Table	Steelcase	2	0	\$540.00	\$1,080.00	\$0.00	CT State Contract #15PSX0041
S036	Simple Table, 30x48	Steelcase	1	0	\$750.00	\$750.00	\$0.00	CT State Contract #15PSX0041
S037	Headphone Hook	Steelcase	46	0	\$20.00	\$920.00	\$0.00	CT State Contract #15PSX0041
T001	Treadmill	Matrix	0	4	\$4,100.00	\$0.00	\$16,400.00	CT State Contract #18PSX0320
T002	Elliptical	Matrix	0	4	\$3,500.00	\$0.00	\$14,000.00	CT State Contract #18PSX0320

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
T003	Upright Cycle Bike	Matrix	0	2	\$2,200.00	\$0.00	\$4,400.00	CT State Contract #18PSX0320
T004	Recumbent Bike	Matrix	0	2	\$2,500.00	\$0.00	\$5,000.00	CT State Contract #18PSX0320
T005	Indoor Cycle Bike	Matrix	0	5	\$2,000.00	\$0.00	\$10,000.00	CT State Contract #18PSX0320
T006	18" Storage	Matrix	0	1	\$4,000.00	\$0.00	\$4,000.00	CT State Contract #18PSX0320
T007	Functional Trainer Handle Package	Matrix	0	1	\$400.00	\$0.00	\$400.00	CT State Contract #18PSX0320
T008	Chest Press	Matrix	0	1	\$2,500.00	\$0.00	\$2,500.00	CT State Contract #18PSX0320
T009	Seated Leg Curl	Matrix	0	1	\$2,000.00	\$0.00	\$2,000.00	CT State Contract #18PSX0320
T010	Leg Extension	Matrix	0	1	\$2,100.00	\$0.00	\$2,100.00	CT State Contract #18PSX0320
T011	Shoulder Press	Matrix	0	1	\$2,200.00	\$0.00	\$2,200.00	CT State Contract #18PSX0320
T012	Seated Tricep	Matrix	0	1	\$1,800.00	\$0.00	\$1,800.00	CT State Contract #18PSX0320
T013	Seated Row	Matrix	0	1	\$2,100.00	\$0.00	\$2,100.00	CT State Contract #18PSX0320
T014	Bicep Stack	Matrix	0	1	\$1,800.00	\$0.00	\$1,800.00	CT State Contract #18PSX0320
T015	Abdominal Stack	Matrix	0	1	\$1,600.00	\$0.00	\$1,600.00	CT State Contract #18PSX0320
T016	Back Extension Stack	Matrix	0	1	\$1,900.00	\$0.00	\$1,900.00	CT State Contract #18PSX0320
T017	Leg Press Heavy Stack	Matrix	0	1	\$1,900.00	\$0.00	\$1,900.00	CT State Contract #18PSX0320
T018	4-Stack Connection Kit	Matrix	0	1	\$250.00	\$0.00	\$250.00	CT State Contract #18PSX0320
T019	Adjustable Pulley	Matrix	0	1	\$1,600.00	\$0.00	\$1,600.00	CT State Contract #18PSX0320
T020	Lat Pulldown	Matrix	0	1	\$1,700.00	\$0.00	\$1,700.00	CT State Contract #18PSX0320

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
T021	Triceps Pressdown	Matrix	0	1	\$1,200.00	\$0.00	\$1,200.00	CT State Contract #18PSX0320
T022	Seated Low Row	Matrix	0	1	\$1,800.00	\$0.00	\$1,800.00	CT State Contract #18PSX0320
T023	Delivery, Freight & Install	Matrix	0	1	\$12,000.00	\$0.00	\$12,000.00	CT State Contract #18PSX0320
U001	Carpet Extractor	NSS	1	0	\$2,400.00	\$2,400.00	\$0.00	CT State Contract #21PSX0163
U002	Carpet Machine	Eagle	1	0	\$4,100.00	\$4,100.00	\$0.00	CT State Contract #21PSX0163
U003	Wet/Dry Vac w/Tools & Front Squeegee	NSS	2	0	\$1,080.00	\$2,160.00	\$0.00	CT State Contract #21PSX0163
U004	High Speed Floor Buffer	NSS	1	0	\$2,615.00	\$2,615.00	\$0.00	CT State Contract #21PSX0163
U005	44-Gal Trash Receptacle	Impact	0	10	\$115.00	\$0.00	\$1,150.00	CT State Contract #21PSX0163
U006	Trash Dolly	Impact	0	10	\$50.00	\$0.00	\$500.00	CT State Contract #21PSX0163
U007	Custodial Cart	Impact	0	8	\$400.00	\$0.00	\$3,200.00	CT State Contract #21PSX0163
U008	Mop Bucket/Wringer Combo	Rubbermaid	0	10	\$200.00	\$0.00	\$2,000.00	CT State Contract #21PSX0163
U009	Tilt Cart	Rubbermaid	0	2	\$760.00	\$0.00	\$1,520.00	CT State Contract #21PSX0163
U010	6' Step Ladder	Lynn	0	6	\$285.00	\$0.00	\$1,710.00	CT State Contract #21PSX0163
U011	8' Step Ladder	Lynn	0	2	\$375.00	\$0.00	\$750.00	CT State Contract #21PSX0163
U012	10' Step Ladder	Lynn	0	1	\$520.00	\$0.00	\$520.00	CT State Contract #21PSX0163
U013	Backpack Vacuum	ProTeam	0	3	\$590.00	\$0.00	\$1,770.00	CT State Contract #21PSX0163
U014	Floor Scrubber	NSS	1	0	\$2,850.00	\$2,850.00	\$0.00	CT State Contract #21PSX0163
U015	Auto Floor Scrubber	NSS	2	0	\$9,300.00	\$18,600.00	\$0.00	CT State Contract #21PSX0163

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
U016	All-in-One Cleaning System	KA/VAC	2	0	\$5,200.00	\$10,400.00	\$0.00	CT State Contract #21PSX0163
U017	Trash/Recycle Receptacle	Rubbermaid	0	10	\$300.00	\$0.00	\$3,000.00	CT State Contract #21PSX0163
U018	2-Man Scissor Lift	Genie	1	0	\$28,000.00	\$28,000.00	\$0.00	CT State Contract #21PSX0163
V001	US Flag	School Specialty	50	0	\$12.00	\$600.00	\$0.00	CT State Contract #17PSX0012
V002	Exercise Tube with Handles, Lightweight	School Specialty	0	1	\$25.00	\$0.00	\$25.00	CT State Contract #17PSX0012
V003	Exercise Tube with Handles, Medium	School Specialty	0	1	\$25.00	\$0.00	\$25.00	CT State Contract #17PSX0012
V004	Exercise Tube with Handles, Heavyweight	School Specialty	0	1	\$25.00	\$0.00	\$25.00	CT State Contract #17PSX0012
V005	Hook and Loop Sticky Back Tape Roll	School Specialty	0	1	\$50.00	\$0.00	\$50.00	CT State Contract #17PSX0012
V006	Multi-Trainer Ball	School Specialty	0	2	\$35.00	\$0.00	\$70.00	CT State Contract #17PSX0012
V007	Ball Cart Storage	School Specialty	1	0	\$150.00	\$150.00	\$0.00	CT State Contract #17PSX0012
V008	Balance Trainer	School Specialty	0	1	\$280.00	\$0.00	\$280.00	CT State Contract #17PSX0012
V009	Yoga Mat	School Specialty	0	4	\$35.00	\$0.00	\$140.00	CT State Contract #17PSX0012
V010	Education Bundle Visual Schedule	School Specialty	0	1	\$70.00	\$0.00	\$70.00	CT State Contract #17PSX0012
V011	Basketball	School Specialty: Sportime	0	1	\$30.00	\$0.00	\$30.00	CT State Contract #17PSX0012
V012	Tennis Trainer Balls	School Specialty: Sportime	0	1	\$30.00	\$0.00	\$30.00	CT State Contract #17PSX0012
V013	Soccer Ball	School Specialty: Sportime	0	1	\$15.00	\$0.00	\$15.00	CT State Contract #17PSX0012
V014	Football	School Specialty: Sportime	0	1	\$30.00	\$0.00	\$30.00	CT State Contract #17PSX0012
V015	Weighted Blanket, Large	School Specialty: Abilitation	0	1	\$200.00	\$0.00	\$200.00	CT State Contract #17PSX0012

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
V016	Weighted Blanket, Medium	School Specialty: Abilitation	0	1	\$180.00	\$0.00	\$180.00	CT State Contract #17PSX0012
V017	Safe	Sentry	1	0	\$800.00	\$800.00	\$0.00	CT State Contract #17PSX0012
V018	Digital Scale	School Specialty	1	0	\$400.00	\$400.00	\$0.00	CT State Contract #17PSX0012
V019	Recovery Couch	School Specialty	3	0	\$1,000.00	\$3,000.00	\$0.00	CT State Contract #17PSX0012
V020	Treatment Table	School Specialty	1	0	\$1,000.00	\$1,000.00	\$0.00	CT State Contract #17PSX0012
V021	Drying Cabinet	School Specialty	2	0	\$2,500.00	\$5,000.00	\$0.00	CT State Contract #17PSX0012
V022	Drying Rack	School Specialty	1	0	\$4,000.00	\$4,000.00	\$0.00	CT State Contract #17PSX0012
W001	Snow Pusher 1	LandPride	0	1	\$1,900.00	\$0.00	\$1,900.00	CT State Contract #17PSX0118
W002	Snow Pusher 2	LandPride	0	2	\$3,200.00	\$0.00	\$6,400.00	CT State Contract #17PSX0118
X001	Treatment Table 1	Clinton Industries	1	0	\$1,000.00	\$1,000.00	\$0.00	Under \$10K - Chapter 173 10-287(B)
X002	Treatment Table 2	Clinton Industries	1	0	\$1,200.00	\$1,200.00	\$0.00	Under \$10K - Chapter 173 10-287(B)
X003	Taping Table	Clinton Industries	1	0	\$1,400.00	\$1,400.00	\$0.00	Under \$10K - Chapter 173 10-287(B)
X004	Wheelchair	School Health	2	0	\$350.00	\$700.00	\$0.00	Under \$10K - Chapter 173 10-287(B)
XX01	Activity & Art Supply Cart	S & S Worldwide	1	0	\$350.00	\$350.00	\$0.00	CT State Contract #17PSX0012
XX02	Utility Cart	S & S Worldwide	1	0	\$200.00	\$200.00	\$0.00	CT State Contract #17PSX0012
XX03	Dumbbells with Floor Rack	S & S Worldwide	0	1	\$200.00	\$0.00	\$200.00	CT State Contract #17PSX0012
XX04	Resistance Bands - Lightweight	S & S Worldwide	0	1	\$125.00	\$0.00	\$125.00	CT State Contract #17PSX0012
XX05	Resistance Bands - Medium	S & S Worldwide	0	1	\$150.00	\$0.00	\$150.00	CT State Contract #17PSX0012

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

Item No.	Product Description	Manufacturer	Qty Eligible	Qty Ineligible	Unit Cost	Extended Eligible	Extended Ineligible	Contract #
XX06	Resistance Bands - Light	S & S Worldwide	0	1	\$160.00	\$0.00	\$160.00	CT State Contract #17PSX0012
XX07	Tubs - 6 Qt	S & S Worldwide	0	10	\$10.00	\$0.00	\$100.00	CT State Contract #17PSX0012
XX08	Tubs - 15 Qt	S & S Worldwide	0	10	\$15.00	\$0.00	\$150.00	CT State Contract #17PSX0012
XX09	Tubs - 27 Qt	S & S Worldwide	0	6	\$25.00	\$0.00	\$150.00	CT State Contract #17PSX0012
XY01	Nested Foot Stools, set of 4	River's Edge	0	1	\$300.00	\$0.00	\$300.00	Under \$10K - Chapter 173 10-287(B)
XY02	Tennis Ball Dartboard Game	Franklin Sports	0	1	\$40.00	\$0.00	\$40.00	Under \$10K - Chapter 173 10-287(B)
Y001	Digital Keyboards	Alesis	0	15	\$100.00	\$0.00	\$1,500.00	Under \$10K - Chapter 173 10-287(B)
Z001	Folding Athletic Chair Cart	Spec Seats	0	1	\$1,200.00	\$0.00	\$1,200.00	Under \$10K - Chapter 173 10-287(B)
Z002	Folding Athletic Chair	Spec Seats	0	36	\$235.00	\$0.00	\$8,460.00	Under \$10K - Chapter 173 10-287(B)
Overall Subtotal:						\$1,795,196	\$221,860	Overall Total: \$2,017,056