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Amendment No. 1 

FIRST AMENDMENT  

 

INTERLOCAL AGREEMENT 

PROJECT DEVELOPMENT AGREEMENT FOR THE 

DARRINGTON ROAD IMPROVEMENTS PROJECT 

 

 

 THIS FIRST AMENDMENT TO THE INTERLOCAL AGREEMENT (the 

“Amendment”) is made and entered into effective as of the _____ day of _______________, 2023, 

by and between TOWN OF HORIZON CITY (the “Town”) and the CAMINO REAL REGIONAL 

MOBILITY AUTHORITY (“Authority”), (collectively, the “Parties”), for the purposes described 

herein.  

 

WITNESSETH: 

 

WHEREAS, the Town and Authority entered into an Interlocal Agreement – Project 

Development Agreement for the Darrington Road Improvements Project dated August 9, 2022 

(the “Interlocal Agreement”), which provided funds from the Town to the Authority for the 

acquisition of certain right of way along or adjacent to Darrington Road that is necessary for the 

improvements of such road (the “Project”) located in El Paso County, which is within or adjacent 

to the Authority’s area of jurisdiction; and  

 

WHEREAS, the Parties now desire to amend the Interlocal Agreement in order to revise 

the process by with the Town will provide funding to the Authority.  

 

 

NOW, THEREFORE, in consideration of the mutual covenants and agreements herein 

contained, the undersigned Parties agree as follows:  

 

 

1. Replacement of EXHIBIT “C”.  The parties hereby agree to delete EXHIBIT 

“C” from the Interlocal Agreement in its entirety and replace it with EXHIBIT “C-1”, which is 

attached hereto and incorporated herein for all purposes.   

 

2. Ratification.  Except as expressly amended by this Amendment, the Interlocal 

Agreement and its exhibits shall remain in full force and effect.  

 

3. Execution in Counterparts.  This Amendment may be simultaneously executed 

in several counterparts, each of which shall be an original and all of which shall be considered 

fully executed as of the date first written above, when both Parties have executed an identical 

counterpart, notwithstanding that all signatures may not appear on the same counterpart.  
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IN WITNESS WHEREOF, the Parties have executed and attested this Amendment by 

their officers thereunto duly authorized. 

 

 

TOWN OF HORIZON CITY, TEXAS 

 

 

By:         

 

ATTEST:  

 

 

By:         

 

 

 

 

 

       CAMINO REAL REGIONAL  

       MOBILITY AUTHORITY   

 

       By:         

 Joyce A. Wilson 

  Chair 

 

ATTEST:  

 

 

By:         

Dorothy M. (Sissy) Byrd 

Board Secretary  
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EXHIBIT “C-1” 

  

DARRINGTON ROAD IMPROVEMENTS PROJECT 

PROJECT BUDGET 

 
 

 

DESCRIPTION 

TOTAL 

ESTIMATED 

COST 

AUTHORITY 

PAYS WITH 

TOWN FUNDS 

AUTHORITY PAYS 

WITH OTHER 

FUNDS 

ROW $ 1,296,406.10 $ 1,296,406.10 $ 0.00 

UTILITY 

RELOCATION 
$ 0.00 $ 0.00 $ 0.00 

PERMITS & 

SERVICES 
$ 0.00 $ 0.00 $ 0.00 

ENGINEERING $ 0.00 $ 0.00 $ 0.00 

CONSTRUCTION $ 0.00 $ 0.00 $ 0.00 

MISCELLANEOUS $ 0.00 $ 0.00 $ 0.00 

TOTAL $ 1,296,406.10 $ 1,296,406.10 $ 0.00 

 

 
NOTES: 

1. The table above identifies anticipated uses by the Authority of available funds by category. However, the 

Authority is not limited in its use of funds by such categories and is expressly authorized to utilize funds 

from any category in the development of the Project, as needed; provided the Authority coordinates all such 

uses with the Town.  

2. The Authority shall submit monthly invoices to the Town for acquisition services rendered by the Authority 

and its consultants, which shall be paid by the Town within thirty (30) days of receipt. Submittals shall also 

include status reports in a form and style agreed upon by the Town. 

3. Upon negotiation of a sales price on one or more parcels, the Authority shall submit such information to the 

Town and request payment for all expenses associated with the acquisition of such parcel(s). The Town shall 

transfer the requested funds to the Authority in a timely fashion to avoid unnecessary delays in the acquisition 

of parcels.  

 

 

 
[END OF EXHIBIT] 


