

PROPOSAL TABULATION

PROJECT: Odessa High School Vocational Buildings
Asbestos Abatement/Demolition
Project #1376
ECISD SI Bid # 13-06

Date/Time: December 11, 2013 @ 2:00 pm
Location: Ector County ISD
802 N. Sam Houston
Odessa, Texas 79760

PROPOSER	AAR Liberty Hill, TX	Advanced Environmental Odessa, TX	Asbestos Removal Inc. Odessa, TX	Border Demolition El Paso, TX	EDRS Environmental Carrollton, TX	Grant Mackay Demolition Houston, TX	Midwest Wrecking Co. Ft. Worth, TX	Robles Service Group Cibolo, TX	Total Demolition Elm Mott, TX	Vanco Insulation Midland, TX
Addenda 1 & 2	Yes	No Proposal	No Proposal	Yes	Yes	Yes	No Proposal	Yes	Yes	Yes
Bid Security	Yes			Yes	Yes	Yes		Yes	Yes	Yes
Base Proposal – ACM	\$59,700			\$54,997	\$35,500	\$37,457		\$49,600	\$62,727	\$33,988
# of Days to Complete	15 Days			13 Days	20 Days	14 Days		12 Days	12 Days	15 / 20 Days
Alternate 1 – Demolition	\$132,750			\$211,611	\$106,500	\$189,369.73		\$121,800	\$107,500	\$102,600
# of Days to Complete	18 Days			24 Days	25 Days	21 / 28 Days		21 Days	21 Days	35 / 40 Days
Alt 2 – House ACM/Demo	\$11,300			\$29,108	\$9,200	\$3,356		\$11,181	\$10,853.61	\$11,880
# of Days to Complete	3.5 Days			6 Days	8 Days	1 Days		7 Days	5 Days	5 / 7 Days
Combined Proposal	\$203,750			\$295,716	\$148,200	\$230,182.73		\$182,581	\$181,080.61	\$131,975
# of Days to Complete	35 Days			43 Days	53 Days	28 / 38 Days		40 Days	40 Days	60/70