

Browning Public Schools Board Agenda Request Meeting To Be Held: 4-3-17

Recognit	ion: Students	Staff	Parents				
Information: Building Report		Old Business	Superintendent's Report				
Action:	Resignation	Hiring	Contract Service Agreements				
	Travel Out-of-State	Travel In State	Approvals				
	Termination	Legal Matters	Other:				
	This action request pertains to	Elementary (only)) High School/District Wide				
Date:	3-22-17						
To:	John Rouse	From:	ohn Rouse				
	Superintendent	Title:	Superintendent				
Subject: Accept Bid from Billman's, Inc. for Napi School Floor Replacement							
Justification: Install flooring in the areas that were affected by the steam from the boilers							
Financial Impact: \$81, 520.00							
Funding Source (Budget/grant, etc.): to be provided by business office							
Attachment(s): (will be provided before board meeting)							
Approval: Superintendent's Office/Finance/Personnel as applicable (Initial)							
Comments:							
Board Action: N/A (Info) Approved Denied Tabled to:							



Billman's Inc

133 West Railroad St Cut Bank, MC7 59427 406-873-4123 Fax 406-873-4125

Flooring Proposal

3/31/17 Browning Public Schools Po Box 610 Browning, MT 59417 Attn: John P Rouse, Superintendent

Napi Flooring Bid:

We propose to install new flooring in the following areas: Hallways and Classroom numbers 17, 15, 6, 8, 19, 4, and 14.

Our proposal includes:

- Installation of ¼ inch plywood (9 mil) Birch sheeting over the existing wood flooring
- 15 pound building felt covering under the plywood
- Removal and reinstallation of the existing 6 inch or 4 inch rubber base necessary for the installation of the flooring.
- Installation throughout the specified classrooms and hallways of Luxury Vinyl Tile (30mm minimum thickness) with at least a 20 year commercial warranty. Installation of transition strips and/or thresholds as needed in all doorways in the areas impacted by the installation of the flooring. Final color selection to be made by the Owner.
 - Labor and materials = \$80,820
- Removal of any classroom furnishings as needed for the floor replacement and restoring those furnishings to their original location and conditions once the flooring has been installed.

Moving Total = \$700 Total Bid Amount = \$81,520

Continued:



Billman's Inc

133 West Railroad St Cut Bank, M7 59427 406-873-4123 Fax 406-873-4125

Page 2

I ran out of time to get bid bond, but if we are to get the bid I will put the Bid Bond and the Performance Bonds together.

Also if we do the bid, I would like to have one week leeway on the completion time to allow for any complications that may arise when working with an older building. Thank you for the opportunity for bidding this project.

Rick Billman

BID TAB FOR NAPI HALLWAY & CLASSROOM FLOORING, MARCH 31, 2017

BID OPENING FOR: Browning School District – Napi Flooring Bid: Hallways & Classrooms 17, 15, 6, 8, 19, 4 and 14. DATE: March 31, 2017 @ 2:00 PM			ENGINEER'S ESTIMATE	Contractor Billman's Inc. 133 West Railroad St. Cut Bank, MT 59427 Rec'd Addendum Bid Bond MT. Reg. #	Contractor Rec'd Addendum Bid Bond MT. Reg. #
ITEM NO.	DESCRIPTION	ESTIMATED QUAN/UNIT	AMOUNT	AMOUNT	AMOUNT
1.	Napi Flooring Projects	Lump Sum		\$80,820.00	
	Removal of classroom furnishings as needed	Lump Sum		\$700.00	D
TOTAL BID				\$81,520.00	

I hereby certify that the above bids were opened and read aloud on __March 31, 2017_at _2:00 P.M.

Certified by: A life Se Marchipe, Secretary for Facilities