

Network Support

North Slope Borough USD

T&M support



950 Boardwalk
San Marcos, CA 92078
United States



Contents

Document Control	3
Points of Contact	3
BorderLAN	3
TrulyCreative Network Solutions.....	3
Project information	3
Term:.....	3
Project Scope:	3
Project Objective:	4
Project Requirements:	4
Project Schedule	4
Milestones:	4
Milestone 1 (TBD).....	4
Deliverables	4
Change Control Process.....	4
Project Costs	4
Payment Schedule:.....	5
Authorized Representatives	5



Document Control

Prepared By	Date	Version	Remarks
Kevin Lunday	August 13, 2020	1.0	New

Points of Contact

BorderLAN

Name	Role	Phone	Email
Deena Swidler			Deena@borderlan.com

TrulyCreative Network Solutions

Name	Role	Phone	Email
Kevin Lunday	Project Manager	909-680-3700	KLunday@trulycreative.com
Brock Kartes	Engineer		Bkartes@Trulycreative.com
Tom Joseph	Engineer		TJoseph@TrulyCreative.com
Jacob Lucero	Engineer		JLucero@Trulycreative.com

Project information

Term:

This SOW will commence on the SOW Effective Date and will continue until completion of the Services or unless terminated earlier or extended in writing by mutual agreement.

Project Scope:

100 Man-hours of support



Project Objective:

1. The following are the BorderLAN Objectives for this project:

- A. Assist North Slope Borough USD with supporting LAN/WAN infrastructure where requested

Project Requirements:

Date are [TBD]. This request may not be inclusive of all work that will be performed onsite.

Project Schedule

This project will start on TBD 2020 and end by TBD, 2020 as per the **Term** of this SOW.

Milestones:

Milestone 1 (TBD)

- 1) [TBD]- LAN/WAN Support.
 - a) Work with Everett and staff when requested on LAN/WAN options and support

Deliverables

- a) Provide monthly billing
- b) Assist with Visio Document creation of network

Change Control Process

- a) Changes to the scope of this SOW may be initiated by either party providing a written request to the other party. The parties will review any change requests, as well as any fee and schedule impacts, and advise each other in not more than five (5) business days if the request can be accepted.
- b) All changes must be agreed to in writing and if the Parties do not enter into an agreement accepting such changes, then the terms of the SOW will prevail.
- c) In order to reduce labor costs we will be diverting 4 on-site days to this project.

Project Costs

Professional services	
Project management	0
Equipment costs	0
Labor costs	\$15,000.00
Travel, Lodging, meals	0
All deliverables	Included
Total	\$15,000.00



Payment Schedule:

- A. Monthly Billing – payment of monthly billing not to exceed

Authorized Representatives

- A. The Parties' authorized representatives for the SOW are as set out below, or as provided in writing to each other for any such other individual designated by ZR Systems or Supplier from time to time.

IN WITNESS WHEREOF, the parties hereto have caused this Statement of Work to be duly executed by their respective authorized officers and is effective as of the SOW Effective Date stated above.

BorderLAN	North Slope Borough
By:	By:
Name:	Name:
Title:	Title:
Date:	Date:

