

Selected As the Apparent Low for BP 26.1A Required to Re-bid per Post Bid Addendum 1
See Bid Tab 11.17.20 Comparison for Post Bid Addendum Results

BID TABULATION DETAIL																
 CONSTRUCTION MANAGERS • GENERAL CONTRACTORS				 V.S. Vaidyanathan & Sons				 TowerPinkster Architecture • Engineering • Interiors				2020 Bond Projects Series 1 Release 2A - District Wide Mechanical & Electrical Upgrades			Tuesday, October 13, 2020	
BID PACKAGE 26.1A, B & C - District Wide Mechanical Upgrades																
CONTRACTOR	BP 26.1A BASE BID (Includes PLM Bond)	BP 26.1B BASE BID (Includes PLM Bond)	BP 26.1C BASE BID (Includes PLM Bond)	ALTERNATES			BID VALIDITY CHECK-LIST (X = Provided)						NOTES:			
				Alt 1 Remove/Replace Bridge Tower (+/-)	Alt 3-B Re-Use existing Conduits & Wiring TX-MDP to Panel MDP (+/-)	Alt 3-C Re-Use existing Conduits & Wiring TX-MDP to Panel MDP (+/-)	Deduct Bond requested	PLM if	TOTAL BID (Includes Alternates)	BID BOND ATTACHED	FAMILIAL DISCLOSURE ATTACHED	IRAN SANCTIONS AFFIDAVIT		ENDORSED NOTARY	ADDENDAS LISTED	
Oswalt Electric	\$ 96,466.00	\$ 124,000.00	\$ 142,000.00	\$ 4,600.00	\$ -	\$ -										
Buist	\$ 68,700.00	\$ 114,300.00	\$ 127,000.00	\$ 4,600.00	\$ -	\$ -										
Moore Electric	\$ 92,095.00	\$ 158,300.00	\$ 172,000.00	\$ 4,250.00	\$ (9,000.00)	\$ (9,000.00)										
KEI	\$ 23,800.00	\$ 105,000.00	\$ 99,000.00	\$ 600.00	\$ (26,500.00)	\$ (25,500.00)										
J Rank	\$ 90,157.00	\$ 156,590.00	\$ 195,193.00	\$ 4,576.00	\$ (22,436.00)	\$ (22,436.00)										
Hi Tech	\$ 58,500.00	\$ 91,750.00	\$ 90,750.00	\$ 5,000.00	\$ -	\$ -										
	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -										
	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -										
APPARENT LOW BIDDER (Copy the Row from Low bid and paste Here)																

Apparent Low and Selected for Award Recommendation for BP 26.1B & 26.1C