

CONTRACT PROPOSAL

Bareman and Associates, Inc.

Architectural Building Specialties

SUITE 100 * 2197 PINE RIDGE DRIVE, JENISON, MI 49428

PHONE: (616) 669-9761 * FAX: (616) 669-1696

TO: Phillip M. Francis, Asst. Supt. of Dist. Svcs.

DATE: November 1, 2024

PROJECT: Livonia Public Schools

DESCRIPTION	PRICE
<u>Churchill High School – Fieldhouse</u>	
<u>Scope of Work:</u> Replacement Portable Basketball Hoops – Schelde Brand	
<u>Includes:</u>	
(6) Schelde, Super SAM Model #245 – includes board, goal and hardware	
(6) Schelde, Super SAM Model #245 – 5 Piece pad sets, including custom graphics (school mascot or logo)	
(6) Schelde, Bolt-On-Backboard Padding – Color: TBD	
Delivery and Installation	
<u>Not included:</u>	
Removal / Disposal / Recycling of Existing Hoops – by others	
PROJECT TOTAL:	\$94,500.00

This Quotation will remain firm for a period of 30 days.

All material is guaranteed to be as specified above. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra

costs, will be executed only upon written orders, and will become

an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workmen's Compensation Insurance.

TERMS: Net 30 days. PAST DUE balances are subject to late fee of 1-1/2% per month.

BAREMAN AND ASSOCIATES, INC.

BY Gary Ells
Gary Ells

ACCEPTED BY _____

DATE _____

CONTRACT PROPOSAL

Bareman and Associates, Inc.

Architectural Building Specialties

SUITE 100 * 2197 PINE RIDGE DRIVE, JENISON, MI 49428

PHONE: (616) 669-9761 * **FAX:** (616) 669-1696

TO: Phillip M. Francis, Asst. Supt. of Dist. Svcs.

DATE: November 1, 2024

PROJECT: Livonia Public Schools

DESCRIPTION	PRICE
<p><u>Churchill High School – Fieldhouse</u></p> <p><u>Scope of Work:</u></p> <p>Remove (1) existing ceiling hung volleyball system (TBD) Furnish and install (1) Side Lifting Multi-Sport Practice Cage Specifications: 10'(h) x 12'(w) x 70'(l) - Direct Attachment - 3/4 HP, 115 Volt Single Phase Motor – see attached submittal</p> <p><u>NOTE:</u> If batting cage is to be located between truss bays – additional steel must be introduced – at additional cost – field measurement required to confirm attachment method and location.</p> <p><u>Not Included:</u> Electrical – by others Dumpster/Disposal – by others</p> <p style="text-align: right;">PROJECT TOTAL:</p>	<p style="text-align: right;">\$16,600.00</p>

This Quotation will remain firm for a period of 30 days.

All material is guaranteed to be as specified above. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra

costs, will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workmen's Compensation Insurance.

TERMS: Net 30 days. PAST DUE balances are subject to late fee of 1-1/2% per month.

BAREMAN AND ASSOCIATES, INC.

BY Gary Ells
Gary Ells

ACCEPTED BY

DATE _____

CONTRACT PROPOSAL

Bareman and Associates, Inc.

Architectural Building Specialties

SUITE 100 * 2197 PINE RIDGE DRIVE, JENISON, MI 49428

PHONE: (616) 669-9761 * FAX: (616) 669-1696

TO: Phillip M. Francis, Asst. Supt. of Dist. Svcs.

DATE: November 1, 2024

PROJECT: Livonia Public Schools

DESCRIPTION	PRICE
<u>Franklin High School – Fieldhouse</u>	
<u>Scope of Work:</u> Replacement Portable Basketball Hoops – Schelde Brand	
<u>Includes:</u>	
(6) Schelde, Super SAM Model #245 – includes board, goal and hardware	
(6) Schelde, Super SAM Model #245 – 5 Piece pad sets, including custom graphics (school mascot or logo)	
(6) Schelde, Bolt-On-Backboard Padding – Color: TBD	
Delivery and Installation	
<u>Not included:</u>	
Removal / Disposal / Recycling of Existing Hoops – by others	
PROJECT TOTAL:	\$94,500.00

This Quotation will remain firm for a period of 30 days.

All material is guaranteed to be as specified above. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra

costs, will be executed only upon written orders, and will become

an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workmen's Compensation Insurance.

TERMS: Net 30 days. PAST DUE balances are subject to late fee of 1-1/2% per month.

BAREMAN AND ASSOCIATES, INC.

BY Gary Ells
Gary Ells

ACCEPTED BY _____

DATE _____

CONTRACT PROPOSAL

Bareman and Associates, Inc.

Architectural Building Specialties

SUITE 100 * 2197 PINE RIDGE DRIVE, JENISON, MI 49428

PHONE: (616) 669-9761 * **FAX:** (616) 669-1696

TO: Phillip M. Francis, Asst. Supt. of Dist. Svcs.

DATE: November 1, 2024

PROJECT: Livonia Public Schools

DESCRIPTION	PRICE
<p><u>Franklin High School – Fieldhouse</u></p> <p><u>Scope of Work:</u></p> <p>Remove (1) existing ceiling hung volleyball system (TBD) Furnish and install (1) Side Lifting Multi-Sport Practice Cage Specifications: 10'(h) x 12'(w) x 70'(l) - Direct Attachment - 3/4 HP, 115 Volt Single Phase Motor – see attached submittal</p> <p><u>NOTE:</u> If batting cage is to be located between truss bays – additional steel must be introduced – at additional cost – field measurement required to confirm attachment method and location.</p> <p><u>Not Included:</u> Electrical – by others Dumpster/Disposal – by others</p> <p style="text-align: right;">PROJECT TOTAL:</p>	<p style="text-align: right;">\$16,600.00</p>

This Quotation will remain firm for a period of 30 days.

All material is guaranteed to be as specified above. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra

costs, will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workmen's Compensation Insurance.

TERMS: Net 30 days. PAST DUE balances are subject to late fee of 1-1/2% per month.

BAREMAN AND ASSOCIATES, INC.

BY Gary Ells
Gary Ells

ACCEPTED BY

DATE _____

CONTRACT PROPOSAL

Bareman and Associates, Inc.

Architectural Building Specialties

SUITE 100 * 2197 PINE RIDGE DRIVE, JENISON, MI 49428

PHONE: (616) 669-9761 * FAX: (616) 669-1696

TO: Phillip M. Francis, Asst. Supt. of Dist. Svcs.

DATE: November 1, 2024

PROJECT: Livonia Public Schools

DESCRIPTION	PRICE
<u>Stevenson High School – Fieldhouse</u>	
<u>Scope of Work:</u> Replacement Portable Basketball Hoops – Schelde Brand	
<u>Includes:</u>	
(6) Schelde, Super SAM Model #245 – includes board, goal and hardware	
(6) Schelde, Super SAM Model #245 – 5 Piece pad sets, including custom graphics (school mascot or logo)	
(6) Schelde, Bolt-On-Backboard Padding – Color: TBD	
Delivery and Installation	
<u>Not included:</u>	
Removal / Disposal / Recycling of Existing Hoops – by others	
PROJECT TOTAL:	\$94,500.00

This Quotation will remain firm for a period of 30 days.

All material is guaranteed to be as specified above. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra

costs, will be executed only upon written orders, and will become

an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workmen's Compensation Insurance.

TERMS: Net 30 days. PAST DUE balances are subject to late fee of 1-1/2% per month.

BAREMAN AND ASSOCIATES, INC.

BY Gary Ells
Gary Ells

ACCEPTED BY _____

DATE _____

CONTRACT PROPOSAL

Bareman and Associates, Inc.

Architectural Building Specialties

SUITE 100 * 2197 PINE RIDGE DRIVE, JENISON, MI 49428

PHONE: (616) 669-9761 * **FAX:** (616) 669-1696

TO: Phillip M. Francis, Asst. Supt. of Dist. Svcs.

DATE: November 1, 2024

PROJECT: Livonia Public Schools

DESCRIPTION	PRICE
<p><u>Stevenson High School – Fieldhouse</u></p> <p><u>Scope of Work:</u></p> <p>Remove (1) existing ceiling hung volleyball system (TBD) Furnish and install (1) Side Lifting Multi-Sport Practice Cage Specifications: 10'(h) x 12'(w) x 70'(l) - Direct Attachment - 3/4 HP, 115 Volt Single Phase Motor – see attached submittal</p> <p><u>NOTE:</u> If batting cage is to be located between truss bays – additional steel must be introduced – at additional cost – field measurement required to confirm attachment method and location.</p> <p><u>Not Included:</u> Electrical – by others Dumpster/Disposal – by others</p> <p style="text-align: right;">PROJECT TOTAL:</p>	<p style="text-align: right;">\$16,600.00</p>

This Quotation will remain firm for a period of 30 days.

All material is guaranteed to be as specified above. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra

costs, will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workmen's Compensation Insurance.

TERMS: Net 30 days. PAST DUE balances are subject to late fee of 1-1/2% per month.

BAREMAN AND ASSOCIATES, INC.

BY Gary Ells
Gary Ells

ACCEPTED BY

DATE _____