

Veterans Floors Inc.  
P. O. Box 7444  
Rockford, IL 61126  
larry.clucas@veteransfloors.com



Office: (815) 708-7931  
Cell: (815) 997-6875  
Fax: (815) 708-8154  
www.veteransfloors.com

**QUOTE 2020**

February 25, 2020

Jeff Stauder, Director of Buildings & Grounds  
Pana CUSD #8  
P.O. Box 377  
Pana, IL 62557

Email: jstauder@panaschools.com

Subject: Carpentry Services – Pana High School Auxiliary Gym, Approximately 6,800 sq. ft.

- Install Infinity Multistage Resilient Flooring System subfloor and 2 ¼" x 25/32" second grade or better maple flooring.
- Make custom cover for pole vault pit.
- Provide transition between new floor and main gym.
- Sand floor.
- Apply (2) coats Oil Modified Urethane (OMU) Sanding Sealer.
- Paint game lines: Main basketball, main volleyball, and cross basketball free throw lines.
- Paint lanes and 20" border.
- Apply (2) coats of High Solids Oil Modified Urethane Gym Finish (VOC Compliant).
- Install vent cove molding.

TOTAL MATERIALS AND LABOR: \$88,475.00 Initial \_\_\_\_\_

**Note:** Concrete was not visible during inspection. If any issues requiring additional work are found, additional costs will be discussed before proceeding.

**\*Above quote based on Carpenter's and Painter's Prevailing Wage Rates M-F.\***

**Please note: Sanding machines require 208 volt, 3-phase, 200 amp electric. School will provide a 6 yard dumpster for residue.**

Veterans Floors Inc. will not be responsible for the following:

1. Removal of equipment, tables, chairs, etc.
2. Bleachers must be in closed position (if applicable).
3. Damages to uncured finish due to walking on floor.

**AGREEMENT**

- Price quote is good for 60 days.
- Cancellation notice required 24 hours prior to start of job or 15% fee of total job will be charged.
- Invoices must be paid within 30 days. Interest rate of 1.5% per month will be charged for invoice amounts unpaid.
- Customer will be responsible for all costs of collection, reasonable attorney's fees and expenses.

Please sign below to accept and agree to the terms of this quote.

Larry E. Clucas, MSgt. (ret), USAF  
Chief Executive Officer

\_\_\_\_\_  
Authorized Signature

*Proudly Served . . . Still Serving*

Veterans Floors Inc.  
P. O. Box 7444  
Rockford, IL 61126  
larry.clucas@veteransfloors.com



Office: (815) 708-7931  
Cell: (815) 997-6875  
Fax: (815) 708-8154  
www.veteransfloors.com

**QUOTE 2020**

February 25, 2020

Jeff Stauder, Director of Buildings & Grounds  
Pana CUSD #8  
P.O. Box 377  
Pana, IL 62557

Email: jstauder@panaschools.com

Subject: Carpentry Services – Sand and Resurface Gym Floor – 10,800 sq. ft.

Process: - Sand up to front edge of bleachers and base moldings

**Please note: Sanding machines require 208 volt, 3-phase, 200 amp electric.**

**School will provide a 6 yard dumpster for residue.**

- Apply (2) coats Oil Modified Urethane (OMU) Sanding Sealer
- Tint 3 point areas darker
- Paint:

    Main basketball

    Main volleyball

    Doubles Badminton (x4)

    Cross basketball free throw marks

    Partial cross volleyball lines (x2)

    Painted 6' end borders and 1' side borders

    "PANA PANTHERS" (x2) (2 color) in end borders

    4' paw prints in end borders (x4) (2 color)

    Panther logo larger than center circle (7 color)

- Apply (2) coats of High Solids Oil Modified Urethane Gym Finish (VOC Compliant)

TOTAL MATERIALS AND LABOR:      \$28,500.00      Initial \_\_\_\_\_

**\*Quote based on Carpenters and Painters Prevailing Wage Rates M-F.\***

Requested Dates for Scheduling: \_\_\_\_\_

Veterans Floors Inc. will not be responsible for the following:

1. Removal of equipment, tables, chairs, etc.
2. Bleachers must be in closed position (if applicable).
3. Damages to uncured finish due to walking on floor.

**AGREEMENT**

- Price quote is good for 60 days.
- Cancellation notice required 24 hours prior to start of job or 15% fee of total job will be charged.
- Invoices must be paid within 30 days. Interest rate of 1.5% per month will be charged for invoice amounts unpaid.
- Customer will be responsible for all costs of collection, reasonable attorney's fees and expenses.

Please sign below to accept and agree to the terms of this quote.

Larry E. Clucas, MSgt. (ret), USAF  
Chief Executive Officer

\_\_\_\_\_  
Authorized Signature

*Proudly Served . . . Still Serving*

Veterans Floors Inc.  
P. O. Box 7444  
Rockford, IL 61126  
larry.clucas@veteransfloors.com



Office: (815) 708-7931  
Cell: (815) 997-6875  
Fax: (815) 708-8154  
www.veteransfloors.com

**QUOTE 2020**

February 25, 2020

Jeff Stauder, Director of Buildings & Grounds  
Pana CUSD #8  
P.O. Box 377  
Pana, IL 62557

Email: jstauder@panaschools.com

Subject: Carpentry Services

Install maple flooring, sand, resurface and install vent cove molding in auxiliary gym; and sand and resurface main gym (See separate quotes for details) as one project:

TOTAL MATERIALS AND LABOR: \$109,675.00 Initial \_\_\_\_\_

Please Note: Doing both gyms at the same time saves \$7,300.00 overall.

**\*Quote based on Carpenters and Painters Prevailing Wage Rates M-F.\***

Requested Dates for Scheduling: \_\_\_\_\_

Veterans Floors Inc. will not be responsible for the following:

1. Removal of equipment, tables, chairs, etc.
2. Bleachers must be in closed position (if applicable).
3. Damages to uncured finish due to walking on floor.

**AGREEMENT**

- Price quote is good for 60 days.
- Cancellation notice required 24 hours prior to start of job or 15% fee of total job will be charged.
- Invoices must be paid within 30 days. Interest rate of 1.5% per month will be charged for invoice amounts unpaid.
- Customer will be responsible for all costs of collection, reasonable attorney's fees and expenses.

Please sign below to accept and agree to the terms of this quote.

Larry E. Clucas, MSgt. (ret), USAF  
Chief Executive Officer

\_\_\_\_\_  
Authorized Signature