
Area of Work - Option 1 Unit Cost  Estimate of Work 

Flooring removal & floor prep, demolition 1 ls $7,500.00 $7,500

Finishes: Stairwell Treads & Nosings 800 sf $21.00 $16,800

Finishes: Stairwell Rubber Tile & Wall Base 1,250 sf $18.00 $22,500

Slab-on-grade moisture mitigation 625 sf $6.50 $4,063

General Conditions 10% $5,086.25

Overhead and Profit 6% $3,051.75

Estimate Variance 5% $2,543.13

Subtotal - Construction Costs $61,544

Architecture Fees - 8% $4,923.49

$66,467

Qty

Recommended Budget for Work

Lincolnwood SD74

Preliminary Budget 

Rutledge Hall Flooring Replacement

November 11, 2020

Sincerely yours,

Athi Toufexis

The above is the cost summary based on estimates of recently bid projects with consultation with

manufacturers and installers. The recommended budget is the architect's opinion of construction costs for a

prime contractor to execute the work.


