

MARTIN ENGINEERING COMPANY

CONSULTING ENGINEERS/LAND SURVEYORS

3695 South 6th Street Frontage Road, Springfield, Illinois 62703

September 1, 2021

BLDD Architects 100 Merchant Street Decatur, Illinois 62523 Attn: Damien Schlitt

RE: Pana

Pana CUSD #8

Proposal for Services

Lincoln & Washington Elementary Schools Topographic Survey for Demolition Plans

Dear Damien:

Regarding the referenced projects, we can provide topographic maps for the two existing elementary schools that will be demolished (those being Lincoln and Washington). We can provide each topographic map for a Lump Sum Fee of \$3,700.

If this is acceptable to the District, they can just sign in the space provided in the lower right and return to us. Thank you for this opportunity Damien.

Respectfully,

MARTIN ENGINEERING COMPANY

Philip G. Martin, PE

President

APPROVED: PANA CUSD #8
SIGNATURE:
BY: Jason Bauman
TITLE: Superintendent
DATE:

Office: 217-698-8900 — mecmail@martinengineeringco.com — Fax: 217-698-8922



MARTIN ENGINEERING COMPANY CONSULTING ENGINEERS/LAND SURVEYORS

3695 South 6th Street Frontage Road, Springfield, Illinois 62703

September 1, 2021

BLDD Architects 100 Merchant Street Decatur, Illinois 62523 Attn: Damien Schlitt

RE:

Pana CUSD #8

Proposal for New Elementary School Topographic Mapping

Two Locations (East and West of the Football Field)

MEC No. 21171

Dear Damien:

Thank you for this great opportunity to work with you again. I have reviewed the information you sent to me and can provide you the following:

We can provide a topographic map of each of the new elementary school site locations (see attached aerial). The east site would be \$5,100. The west site would be \$6,500. If we do the entire limits shown on the attachment, the total fees would be \$10,200.00.

If this is acceptable to the District, they can circle the option above and sign in the space provided in the lower right and return to us. Thanks again Damien and looking forward to a neat project.

Respectfully,

MARTIN ENGINEERING COMPANY

Philip G. Martin, PE

President

APPROVED: PANA CUSD #8

SIGNATURE: ______

BY: Jason Bauman

TITLE: Superintendent

DATE: _____

Office: 217-698-8900 — mecmail@martinengineeringco.com — Fax: 217-698-8922

