

Sharon Williams, Ed.D.
Superintendent of Schools

To: RIMSD 41 Board of Education
From: Dr. Sharon Williams
Cabinet Champion: Joshua Becker, Director of Building Operations
Date: January 13, 2026
Re: Washington Junior High Gym & Stage Floor

The District sought sealed bids for work to replace the gymnasium and stage floor at Washington Junior High School from water damage that occurred in the Summer of 2025. The work is expected to commence shortly after board approval and be completed by the end of March.

A pre-bid meeting was held on December 2, 2025 for contractors to inspect the area. Sealed bids were due by 2:00 p.m. on Thursday, December 18, 2025. The district received a total of eleven (11) sealed bids. Three (3) for general contracting, four (4) for flooring, and four (4) for painting. The sealed bids were opened and read aloud at that time. The bid results are as follows:


General Construction Company	Bond/Addendum	Base Bid	Battery Backups	Total
Russell Construction	Received	\$ 81,900	\$ 45,000	\$ 126,900
Bush Construction	Received	\$ 86,800	\$ 29,950	\$ 116,750
Valley Construction	Received	\$ 70,125	\$ 30,025	\$ 100,150

Flooring Company	Bond/Addendum	Base Bid	Wood Gym Floor Option	Total
H2I	Received	\$ 174,175	\$ 26,952	\$201,127
Dynamic Sports Construction	Received	\$ 202,429	\$ 150,000	\$ 352,429
Floors, Inc.	Received	\$ 252,900	(\$ 35,000)	\$ 217,900
Prostar Surfaces	Received	\$ 149,520	\$ 8,872	\$ 158,392

Painting Company	Bond/Addendum	Base Bid	Total
Builders Sales & Service	Received	\$ 38,000	\$ 38,000
Prime Construction Services	Received	\$ 52,500	\$ 52,500
River Valley Construction Services	Received	\$ 16,378	\$ 16,378
Scott Painting & Decorating	Received	\$ 20,000	\$ 20,000

Rock Island-Milan School District #41

2000 7th Avenue, Rock Island, IL 61201
309-793-5900 x10210 | 309-793-5905 fax
Sharon.williams@rimsd41.org
www.rimsd41.org



Sharon Williams, Ed.D.
Superintendent of Schools

It is recommended that the Board of Education approve the Washington Junior High School Gym and Stage floor work with an overall construction cost, not to exceed \$417,105.

Investment Period: July 1, 2025 - June 30, 2026

Total Investment: \$417,105

Funding Source: District Funds/Maintenance and Operations Department

Rock Island-Milan School District #41

2000 7th Avenue, Rock Island, IL 61201
309-793-5900 x10210 | 309-793-5905 fax
Sharon.williams@rimsd41.org
www.rimsd41.org