



Rocky Boy Public Schools
Gymnasium Floor Replacement
 Job No: 2001

Bid Tabulation

Bid Date: May 21, 2020
 Bid Time: 2:00 PM Current Mountain Time

GENERAL CONTRACTOR	ADDENDA		CONSTRUCTION START DATE	BASE BID	ALTERNATE #1	ALTERNATE #2	ALTERNATE #3	ALLOWANCE	VOLUNTARY SUBSTITUTION	TOTAL PROJECT BID
	#1	#2								
					Safety Wall Pads	Volleyball Standards & Nets	Connor Focus Floor	Floor Graphic		
Contractor: Northern Hardwood Co. Inc. City, State: <i>Deer Park, WA</i> Reg. # <u>3238</u> Bid Bond <u>10</u> %	X	X	October 1, 2020	\$ 209,271.00	\$ 13,850.00	\$ 7,647.00		\$ 9,000.00		\$ 239,768.00
Contractor: Western Sport Floors City, State: Reg. # <u>163952</u> Bid Bond <u>10</u> %	X	X	September 1, 2020	\$ 171,195.00	\$ 12,995.00	\$ 11,900.00		\$ 9,000.00		\$ 205,090.00
Contractor: City, State: Reg. # _____ Bid Bond _____ %										
Contractor: City, State: Reg. # _____ Bid Bond _____ %										
Contractor: City, State: Reg. # _____ Bid Bond _____ %										
Contractor: City, State: Reg. # _____ Bid Bond _____ %										
Contractor: City, State: Reg. # _____ Bid Bond _____ %										
Contractor: City, State: Reg. # _____ Bid Bond _____ %										
					Bids will be Taken Under Advisement. Rocky Boy Public Schools intends to award a contract as soon as practical.					
Architects Cost Model:				\$ 187,300.00	\$ 10,500.00	\$ 8,400.00		\$ 9,000.00		\$ 215,200.00
Difference between Model and Bid				\$ 16,105.00	\$ (2,495.00)	\$ (3,500.00)		\$ -		\$ 10,110.00