Breakdown of Fees & Soft Costing RHS Softball Turf

| Construction Cost | | |
|---------------------------------------|----------|------------|
| GMP | \$ | 949,245.00 |
| Total GMP Cost | \$ | 949,245.00 |
| Fees | | |
| Permit Fees | \$ | 30,000.00 |
| Architect & Design Fees | \$ | 106,701.00 |
| Fee total | \$ | 136,701.00 |
| Construction Soft Costing | | |
| Materials testing | \$ | 10,000.00 |
| Construction photos and video | | - |
| Professional Services Contingency | \$ \$ | 100,000.00 |
| Construction Documentation & Closeout | \$ | 10,000.00 |
| Construction Soft Costing | \$ | 120,000.00 |
| Total Probable Cost | \$ | 1,205,946 |