GameTime c/o Cunningham Recreation PO Box 240981 Charlotte, NC 28224 800.438.2780 704.525.7356 FAX

Smithville Elementary - Option 1

Smithville ISD

Ship to Zip 78957

Attn: Jean Ann McArthy Smithville Elementary, 800 Bishop

Smithville, TX 78957 Phone: 512-237-2487 jmccarthy@smithvilleisd.org

GameTime - Inclusive Whirl - Basic	Quantity	Part #	Description	Unit Price	Amount
4681 GameTime - Jazz A Minor \$3,376.00 \$3,376.00 \$3,376.00 \$3,376.00 \$3,376.00 \$3,376.00 \$3,376.00 \$1,162.00 \$10 8908 GameTime - Belt Seat 2 3/8"Od(8908) \$282.00 \$2,820.00 \$2,8	1	5059	GameTime - Double Arch Swing (Galv)	\$12,999.00	\$12,999.00
September 2 3/8" Zero-G Chair (5-12)-Galv Chain \$581.00 \$1,162.00 \$2,820.00 \$2,200.00	1	6262	GameTime - Inclusive Whirl - Basic	\$13,999.00	\$13,999.00
Section 8908 GameTime - Belt Seat 2 3/8"Od(8908) \$2,822.00 \$2,822.	1	4681	GameTime - Jazz A Minor	\$3,376.00	\$3,376.00
2 28009 GT-Site - 6' P/S Bench W/Back Inground \$770.00 \$1,540.00 PIP GT-Impax - Poured in Place Safety Surfacing (SF)-Includes: - Materials (50% standard color/50% black), Aromatic Binder - Two Areas: 811 SF PIP Path (Plus 306 Ln Ft turndown into EWF) and 2800 SF PIP (Flush to concrete curbs) - 3.75" Depth for 8' CFH - TTA Inserts for High Traffic Areas: 2 Arch Swings, 2 Swing Bays and 1 Inclusive Spinner - Installation - Freight INSTALL MISC - Installation- Installation of Above Equipment, 306 LF Crushed Stone Subbase Pathway, 2,800 SF Crushed Stone Subbase, (2) Ramps to enter PIP area, 230 LF Concrete Curbs and pushing back EWF to make room for PIP path/swing bay; No other site work, demolition or concrete work included. Purchaser shall be responsible for unknown conditions such as buried utilities, tree stumps, bedrock or any concealed materials or conditions that may result in additional costs. Customer is responsible for complying with any building regulations and obtaining any required permits. This estimate does not include pricing for digging or drilling through rock. If rock is hit during the installation – additional charges will be incurred. Contract: OMNIA #2017001134 Sub Total \$191,053.90 Discount (\$3,133.35) Material Surcharge \$5,582.15	2	8556	GameTime - 2 3/8" Zero-G Chair (5-12)-Galv Chain	\$581.00	\$1,162.00
PIP GT-Impax - Poured in Place Safety Surfacing (SF)- Includes: - Materials (50% standard color/50% black), Aromatic Binder - Two Areas: 811 SF PIP Path (Plus 306 Ln Ft turndown into EWF) and 2800 SF PIP (Flush to concrete curbs) - 3.75" Depth for 8' CFH - TTA Inserts for High Traffic Areas: 2 Arch Swings, 2 Swing Bays and 1 Inclusive Spinner - Installation - Freight INSTALL MISC - Installation- Installation of Above Equipment, 306 LF Crushed Stone Subbase Pathway, 2,800 SF Crushed Stone Subbase, (2) Ramps to enter PIP area, 230 LF Concrete Curbs and pushing back EWF to make room for PIP path/swing bay; No other site work, demolition or concrete work included. Purchaser shall be responsible for unknown conditions such as buried utilities, tree stumps, bedrock or any concealed materials or conditions that may result in additional costs. Customer is responsible for complying with any building regulations and obtaining any required permits. This estimate does not include pricing for digging or drilling through rock. If rock is hit during the installation – additional charges will be incurred. Contract: OMNIA #2017001134 Sub Total \$191,053.90 Discount (\$3,133.35)	10	8908	GameTime - Belt Seat 2 3/8"Od(8908)	\$282.00	\$2,820.00
Includes: - Materials (50% standard color/50% black), Aromatic Binder - Two Areas: 811 SF PIP Path (Plus 306 Ln Ft turndown into EWF) and 2800 SF PIP (Flush to concrete curbs) - 3.75" Depth for 8' CFH - TTA Inserts for High Traffic Areas: 2 Arch Swings, 2 Swing Bays and 1 Inclusive Spinner - Installation - Freight INSTALL MISC - Installation- Installation of Above Equipment, 306 LF Crushed Stone Subbase Pathway, 2,800 SF Crushed Stone Subbase, (2) Ramps to enter PIP area, 230 LF Concrete Curbs and pushing back EWF to make room for PIP path/swing bay; No other site work, demolition or concrete work included. Purchaser shall be responsible for unknown conditions such as buried utilities, tree stumps, bedrock or any concealed materials or conditions that may result in additional costs. Customer is responsible for complying with any building regulations and obtaining any required permits. This estimate does not include pricing for digging or drilling through rock. If rock is hit during the installation – additional charges will be incurred. Contract: OMNIA #2017001134 Sub Total \$191,053.96 Discount (\$3,133.35)	2	28009	GT-Site - 6' P/S Bench W/Back Inground	\$770.00	\$1,540.00
Installation of Above Equipment, 306 LF Crushed Stone Subbase Pathway, 2,800 SF Crushed Stone Subbase, (2) Ramps to enter PIP area, 230 LF Concrete Curbs and pushing back EWF to make room for PIP path/swing bay; No other site work, demolition or concrete work included. Purchaser shall be responsible for unknown conditions such as buried utilities, tree stumps, bedrock or any concealed materials or conditions that may result in additional costs. Customer is responsible for complying with any building regulations and obtaining any required permits. This estimate does not include pricing for digging or drilling through rock. If rock is hit during the installation – additional charges will be incurred. Contract: OMNIA #2017001134 Sub Total \$191,053.90 Discount (\$3,133.35) Material Surcharge \$5,582.19	4070	PIP	Includes: - Materials (50% standard color/50% black), Aromatic Binder - Two Areas: 811 SF PIP Path (Plus 306 Ln Ft turndown into EWF) and 2800 SF PIP (Flush to concrete curbs) - 3.75" Depth for 8' CFH - TTA Inserts for High Traffic Areas: 2 Arch Swings, 2 Swing Bays and 1 Inclusive Spinner - Installation	\$23.47	\$95,522.90
Discount (\$3,133.35 Material Surcharge \$5,582.19	1	INSTALL	Installation of Above Equipment, 306 LF Crushed Stone Subbase Pathway, 2,800 SF Crushed Stone Subbase, (2) Ramps to enter PIP area, 230 LF Concrete Curbs and pushing back EWF to make room for PIP path/swing bay; No other site work, demolition or concrete work included. Purchaser shall be responsible for unknown conditions such as buried utilities, tree stumps, bedrock or any concealed materials or conditions that may result in additional costs. Customer is responsible for complying with any building regulations and obtaining any required permits. This estimate does not include pricing for digging or drilling through rock. If rock is hit during the	\$59,635.00	\$59,635.00
Material Surcharge \$5,582.19	Contract:	OMNIA	#2017001134	Sub Total	\$191,053.90
material during the space of the state of th				Discount	(\$3,133.35)
			materia	I Surcharge	\$5,582.19
				Freight	\$2,146.19

Comments

Price calculated to above address. Installer to meet the truck for delivery and unloading.

GameTime c/o Cunningham Recreation PO Box 240981 Charlotte, NC 28224 800.438.2780 704.525.7356 FAX

Smithville Elementary - Option 2

Smithville ISD Attn: Jean Ann McArthy Smithville Elementary, 800 Bishop

Smithville, TX 78957 Phone: 512-237-2487 Ship to Zip 78957

Quantity	Part #	Description	Unit Price	Amount
1	5059	GameTime - Double Arch Swing (Galv)	\$12,999.00	\$12,999.00
1	6262	GameTime - Inclusive Whirl - Basic	\$13,999.00	\$13,999.00
1	4681	GameTime - Jazz A Minor	\$3,376.00	\$3,376.00
2	8556	GameTime - 2 3/8" Zero-G Chair (5-12)-Galv Chain	\$581.00	\$1,162.00
10	8908	GameTime - Belt Seat 2 3/8"Od(8908)	\$282.00	\$2,820.00
2	28009	GT-Site - 6' P/S Bench W/Back Inground	\$770.00	\$1,540.00
11200	PIP	GT-Impax - Poured in Place Safety Surfacing (SF)-Includes: - Materials (50% standard color/50% black), Aromatic Binder - Flush edge - 3.75" Depth for 8' CFH - TTA Inserts for High Traffic Areas: 2 Arch Swings, 4 Swing Bays, 2 Slides and 1 Inclusive Spinner - Installation - Freight	\$20.69	\$231,728.00
1	INSTALL	MISC - Installation- Installation of Above Equipment, Demo/Removal of existing EWF surfacing, 11,200 SF Crushed Stone Subbase, (1) Ramp to enter PIP area, and 439 LF Concrete Curbs; No other site work, demolition or concrete work included. Purchaser shall be responsible for unknown conditions such as buried utilities, tree stumps, bedrock or any concealed materials or conditions that may result in additional costs. Customer is responsible for complying with any building regulations and obtaining any required permits. This estimate does not include pricing for digging or drilling through rock. If rock is hit during the installation – additional charges will be incurred.	\$114,940.00	\$114,940.00
Contract:	ontract: OMNIA #2017001134		Sub Total	\$382,564.00
			Discount	(\$3,133.35)
		Materi	al Surcharge	\$5,582.19
			Freight	\$2,146.19
			Total	\$387,159.03

Comments

Price calculated to above address. Installer to meet the truck for delivery and unloading.