

Project Name: Joliet West High
School Phase 3
Location: Joliet, IL
GC Name: Gilbane Building Company



BP-02B Demolition Work

Company Name		USD LLC		Alpine Demolition Services LLC		National Wrecking Company		Break Thru Enterprises Inc		Pepper Construction Company		Terra Services, Inc. d/b/a Terra Demolition	
Total Submitted Bid Amount		\$574,000.00		\$589,100.00		\$643,000.00		\$825,000.00		\$916,905.00		\$959,716.00	
Bid Submitter		Sara Benyaich <sbenyaich@usdlc.com>		Kim High <kim@knockitdown.com>		Jeniffer Reyes <jreyes@gilbaneco.com>		Roger Lisy <rogerl@breakthrudemo.com>		Dan Deutsch <ddeutsch@pepperconstruction.com>		Miguel Bueno <terra9301@outlook.com>	
		Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost
Base Bid	Line Item Descriptions		\$574,000.00		\$589,100.00		\$643,000.00		\$825,000.00		\$916,905.00		\$959,716.00
Base Bid			\$574,000.00		\$589,100.00		\$643,000.00		\$825,000.00		\$916,905.00		\$959,716.00
	Base Bid Amount (Show amount in both words and figures on the proposal form and in figures in Procore. In case of discrepancy, amount shown in words on Proposal Form will govern) (Must include all allowances, if any)		\$574,000.00		\$589,100.00		\$643,000.00		\$825,000.00		\$916,905.00		\$959,716.00
	All Supplements issued are acknowledged and are included in the Base Bid Amount.	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00
Confirmation of Documents Uploaded			\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
	Executed Gilbane proposal form is uploaded	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00
	Bid Bond of 10% of the total proposal amount (on Gilbane's template) is uploaded	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00
	Affidavits and Certifications are signed and attached to the proposal form	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00
Alternates			\$8,000.00		\$2,800.00		\$6,500.00		\$7,500.00		\$12,500.00		\$26,780.00
	AREA D SCAB ONTO EXISTING FOOTINGS: The Base Bid Condition will include, 02B saw cut and remove exploratory SOG opening, 03B excavate to determine depth of existing footing. Include backfill, compaction, and patching SOG per structural detail 1/S1.01. The Alternate Bid if awarded will include 02B saw cut SOG opening, and removal of existing masonry wall. 03B excavate to bottom of existing footing, scab on new concrete footing per structural detail. Include backfill, compaction, and patching SOG per structural detail 1/S1.01. 04B to include rebuilding masonry wall. See architectural drawings. 09J includes patching terrazzo flooring, see architectural drawings.		\$8,000.00		\$2,800.00		\$6,500.00		\$7,500.00		\$12,500.00		\$26,780.00

Project Name: Joliet West High School Phase 3
Location: Joliet, IL
GC Name: Gilbane Building Company



BP-03B Building Concrete Work

Company Name		Schaeffges Brothers Inc		Premium Concrete, Inc.		DUCO CEMENT CONSTRUCTION, INC.	
Total Submitted Bid Amount		\$113,700.00		\$127,000.00		\$139,400.00	
Bid Submitter		Christine Forrsander <christine@sbigc.com>		Brad Deetjen <bdeetjen@premiumconcreteinc.com>		Nick Panagakos <estimating@ducoconstruction.net>	
		Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost
Base Bid	Line Item Descriptions		\$113,700.00		\$127,000.00		\$139,400.00
Base Bid			\$113,700.00		\$127,000.00		\$139,400.00
	Base Bid Amount (Show amount in both words and figures on the proposal form and in figures in Procore. In case of discrepancy, amount shown in words on Proposal Form will govern) (Must include all allowances, if any)		\$113,700.00		\$127,000.00		\$139,400.00
	1						
	2 All Supplements issued are acknowledged and are included in the Base Bid Amount.	Included	\$0.00	Included	\$0.00	Included	\$0.00
Confirmation of Documents Uploaded			\$0.00		\$0.00		\$0.00
	1 Executed Gilbane proposal form is uploaded	Included	\$0.00	Included	\$0.00	Included	\$0.00
	2 Bid Bond of 10% of the total proposal amount (on Gilbane's template) is uploaded	Included	\$0.00	Included	\$0.00	Included	\$0.00
	3 Affidavits and Certifications are signed and attached to the proposal form	Included	\$0.00	Included	\$0.00	Included	\$0.00
Alternates			\$28,000.00		\$19,000.00		\$42,500.00
	AREA D SCAB ONTO EXISTING FOOTINGS: The Base Bid Condition will include, 02B saw cut and remove exploratory SOG opening, 03B excavate to determine depth of existing footing. Include backfill, compaction, and patching SOG per structural detail 1/S1.01. The Alternate Bid if awarded will include 02B saw cut SOG opening, and removal of existing masonry wall. 03B excavate to bottom of existing footing, scab on new concrete footing per structural detail. Include backfill, compaction, and patching SOG per structural detail 1/S1.01. 04B to include rebuilding masonry wall. See architectural drawings. 09J includes patching						
	1 terrazzo flooring, see architectural drawings.		\$28,000.00		\$19,000.00		\$42,500.00

Project Name: Joliet West High School Phase 3
Location: Joliet, IL
GC Name: Gilbane Building Company



BP-04B Masonry Work

Company Name		Ramcorp, Inc.		Piazza & Mannerino Masonry, Inc.		Rasco Mason Contractors Inc		A. Horn, Inc.		Mastership Construction Company Inc		Jac Masonry Inc		Midwest Masonry Inc		JimmyZ Masonry Corp.		Tiles In Style, LLC	
Total Submitted Bid Amount		\$677,860.00		\$689,000.00		\$765,000.00		\$804,600.00		\$832,200.00		\$858,500.00		\$860,600.00		\$947,500.00		\$1,018,459.50	
Bid Submitter		Jeff Treadman <jeff@ramcorpinc.net>		Sean Piazza <piazzamannerino@yahoo.com>		Chris Clauser <chris@rascomasonry.com>		John Mattea <jmattea@ahominc.com>		Tom Jodlowski <tomj@mastershipcc.com>		Dan Ruby <dan.ruby@jacmasonry.com>		Mario Ortegon <mortegon@midwestmasonryinc.com>		Paul Ghiotto <pghiotto@jimmyzmasonry.com>		Sam Shak <sam@tilesinstyle.com>	
		Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost
Base Bid	Line Item Descriptions		\$677,860.00		\$689,000.00		\$765,000.00		\$804,600.00		\$832,200.00		\$858,500.00		\$860,600.00		\$947,500.00		\$1,018,459.50
Base Bid			\$677,860.00		\$689,000.00		\$765,000.00		\$804,600.00		\$832,200.00		\$858,500.00		\$860,600.00		\$947,500.00		\$1,018,459.50
	Base Bid Amount (Show amount in both words and figures on the proposal form and in figures in Procore. In case of discrepancy, amount shown in 1 words on Proposal Form will govern) (Must include all allowances, if any)		\$677,860.00		\$689,000.00		\$765,000.00		\$804,600.00		\$832,200.00		\$858,500.00		\$860,600.00		\$947,500.00		\$1,018,459.50
	All Supplements issued are acknowledged and are included in the Base 2 Bid Amount.	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00
Confirmation of Documents Uploaded			\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
	1 Executed Gilbane proposal form is uploaded	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00
	2 Bid Bond of 10% of the total proposal amount (on Gilbane's template) is uploaded	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00
	3 Affidavits and Certifications are signed and attached to the proposal form	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00
Alternates			\$6,110.00		\$7,900.00		\$5,000.00		\$6,400.00		\$6,300.00		\$0.00		\$4,500.00		\$15,000.00		\$0.00
	AREA D SCAB ONTO EXISTING FOOTINGS: The Base Bid Condition will include, 02B saw cut and remove exploratory SOG opening, 03B excavate to determine depth of existing footing. Include backfill, compaction, and patching SOG per structural detail 1/S1.01. The Alternate Bid if awarded will include 02B saw cut SOG opening, and removal of existing masonry wall. 03B excavate to bottom of existing footing, scab on new concrete footing per structural detail. Include backfill, compaction, and patching SOG per structural detail 1/S1.01. 04B to include rebuilding masonry wall. See architectural drawings. 05J includes patching terrazzo flooring, see 1 architectural drawings.		\$6,110.00		\$7,900.00		\$5,000.00		\$6,400.00		\$6,300.00		\$0.00		\$4,500.00		\$15,000.00		\$0.00

Project Name: Joliet West High School
Phase 3
Location: Joliet, IL
GC Name: Gilbane Building Company



BP-05B Structural &
Miscellaneous Steel Work

Company Name		K&K Iron Works, LLC		Arcorp Structures, LLC		T.A. Bowman Constructors, LLC	
Total Submitted Bid Amount		\$179,849.00		\$247,000.00		\$298,000.00	
Bid Submitter		Wayne Griesbaum <wgriesbaum@kkironworks.com>		Daniel Zarco <dan@arcorggroup.com>		Kevin Bowman <kevin@tabowman.com>	
		Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost
Base Bid	Line Item Descriptions		\$179,849.00		\$247,000.00		\$298,000.00
Base Bid			\$179,849.00		\$247,000.00		\$298,000.00
	Base Bid Amount (Show amount in both words and figures on the proposal form and in figures in Procore. In case of discrepancy, amount shown in words on Proposal Form will govern) (Must include all allowances, if any)		\$179,849.00		\$247,000.00		\$298,000.00
	All Supplements issued are acknowledged and are included in the Base Bid Amount.	Included	\$0.00	Included	\$0.00	Included	\$0.00
Confirmation of Documents Uploaded			\$0.00		\$0.00		\$0.00
	Executed Gilbane proposal form is uploaded	Included	\$0.00	Included	\$0.00	Included	\$0.00
	Bid Bond of 10% of the total proposal amount (on Gilbane's template) is uploaded	Included	\$0.00	Included	\$0.00	Included	\$0.00
	Affidavits and Certifications are signed and attached to the proposal form	Included	\$0.00	Included	\$0.00	Included	\$0.00

Project Name: Joliet West High School
Phase 3
Location: Joliet, IL
GC Name: Gilbane Building Company



BP-06C Carpentry Work

Company Name		Shales McNutt LLC		DBM Services, Inc.	
Total Submitted Bid Amount		\$1,446,826.00		\$2,700,000.00	
Bid Submitter		Nicole Frohling <nicolef@buildwithsmc.com>		John Kavouris <john@dbmservicesinc.com>	
		Unit Amount	Total Cost	Unit Amount	Total Cost
Base Bid	Line Item Descriptions		\$1,446,826.00		\$2,700,000.00
Base Bid			\$1,446,826.00		\$2,700,000.00
	Base Bid Amount (Show amount in both words and figures on the proposal form and in figures in Procore. In case of discrepancy, amount shown in words on Proposal Form will govern) (Must include all allowances, if any)		\$1,446,826.00		\$2,700,000.00
	2 All Supplements issued are acknowledged and are included in the Base Bid Amount.	Included	\$0.00	Included	\$0.00
Confirmation of Documents Uploaded			\$0.00		\$0.00
	1 Executed Gilbane proposal form is uploaded	Included	\$0.00	Included	\$0.00
	2 Bid Bond of 10% of the total proposal amount (on Gilbane's template) is uploaded	Included	\$0.00	Included	\$0.00
	3 Affidavits and Certifications are signed and attached to the proposal form	Included	\$0.00	Included	\$0.00

Project Name: Joliet West High School Phase 3
Location: Joliet, IL
GC Name: Gilbane Building Company



BP-07B Roofing Work

Company Name		F & G Roofing Company, LLC		Elens & Maichin Roofing & Sheet Metal, Inc.		DCG Roofing Solutions Inc.		L. Marshall Roofing and Sheet Metal, Inc	
Total Submitted Bid Amount		\$1,664,683.00		\$1,713,300.00		\$1,776,240.00		\$2,070,000.00	
		Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost
Base Bid	Line Item Descriptions		\$1,664,683.00		\$1,713,300.00		\$1,776,240.00		\$2,070,000.00
Base Bid			\$1,664,683.00		\$1,713,300.00		\$1,776,240.00		\$2,070,000.00
	Base Bid Amount (Show amount in both words and figures on the proposal form and in figures in Procore. In case of discrepancy, amount shown in words on Proposal Form will govern) (Must include all allowances, if any)		\$1,664,683.00		\$1,713,300.00		\$1,776,240.00		\$2,070,000.00
	All Supplements issued are acknowledged and are included in the Base Bid Amount.	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00
Confirmation of Documents Uploaded			\$0.00		\$0.00		\$0.00		\$0.00
	Executed Gilbane proposal form is uploaded	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00
	Bid Bond of 10% of the total proposal amount (on Gilbane's template) is uploaded	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00
	Affidavits and Certifications are signed and attached to the proposal form	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00
Alternates			\$10,340.00		\$167,200.00		\$85,898.00		\$35,000.00
	Alternate Description AREA D ROOFING WORK: The Base Bid Condition will not include the roofing work which is limited to cutting and patching of the existing roof system in support of MEP work. See Scope Clarification Sheets. The Alternate Bid if awarded will include all cutting and patching of existing roof system in support of the MEP work. Bid Packages: 07B.		\$10,340.00		\$167,200.00		\$85,898.00		\$35,000.00

Project Name: Joliet West High School Phase 3
Location: Joliet, IL
GC Name: Gilbane Building Company



BP-09F Drywall & Acoustical Work

Company Name		L.J. Morse Construction Company		DBM Services, Inc.		Champion Drywall, Inc.		Pepper Construction Company		Escarpita Construction Company Inc	
Total Submitted Bid Amount		\$664,600.00		\$704,000.00		\$718,830.00		\$720,000.00		\$758,918.00	
Bid Submitter		Mike Sharapan <mikes@ljmorseconstruction.com>		John Kavouris <john@dbmservicesinc.com>		Chris Hudek <chudek@championdw.com>		Fernando Garcia <fgarcia@pepperconstruction.com>		Jamin Escarpita <jamine@escarpitacc.com>	
		Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost
Base Bid	Line Item Descriptions		\$664,600.00		\$704,000.00		\$718,830.00		\$720,000.00		\$758,918.00
Base Bid			\$664,600.00		\$704,000.00		\$718,830.00		\$720,000.00		\$758,918.00
	Base Bid Amount (Show amount in both words and figures on the proposal form and in figures in Procore. In case of discrepancy, amount shown in words on Proposal Form will govern) (Must include all allowances, if any).		\$664,600.00		\$704,000.00		\$718,830.00		\$720,000.00		\$758,918.00
	1										
	2 All Supplements issued are acknowledged and are included in the Base Bid Amount.	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00
Confirmation of Documents Uploaded			\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
	1 Executed Gilbane proposal form is uploaded	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00
	2 Bid Bond of 10% of the total proposal amount (on Gilbane's template) is uploaded	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00
	3 Affidavits and Certifications are signed and attached to the proposal form	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00

**Project Name: Joliet West High School
Phase 3
Location: Joliet, IL
GC Name: Gilbane Building Company**



BP-09G Resilient Flooring Work

[illegible]

Project Name: Joliet West High School
Phase 3
Location: Joliet, IL
GC Name: Gilbane Building Company



BP-09H Painting Work

[illegible]

Project Name: Joliet West High School Phase 3
Location: Joliet, IL
GC Name: Gilbane Building Company



BP-09G Tile Flooring & Wall Tile Work

Company Name		Premier Tile and Stone		DIVERZIFY+ LLC		Tiles In Style, LLC		TSI Commercial Floor Covering	
Total Submitted Bid Amount		\$296,700.00		\$316,605.00		\$353,968.69		\$449,454.00	
Bid Submitter		Jim Arenz <jarenz@commcpt.com>		Mark Worcester <mark.worcester@diverzifypro.com>		Sam Shak <sam@tilesinstyle.com>		Nick Baio <nick.baio@tsicfcacr.com>	
		Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost
Base Bid	Line Item Descriptions		\$296,700.00		\$316,605.00		\$353,968.69		\$449,454.00
Base Bid			\$296,700.00		\$316,605.00		\$353,968.69		\$449,454.00
	Base Bid Amount (Show amount in both words and figures on the proposal form and in figures in Procore. In case of discrepancy, amount shown in words on Proposal Form will govern) (Must include all allowances, if any)		\$296,700.00		\$316,605.00		\$353,968.69		\$449,454.00
	All Supplements issued are acknowledged and are included in the Base Bid Amount.	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00
Confirmation of Documents Uploaded			\$0.00		\$0.00		\$0.00		\$0.00
	Executed Gilbane proposal form is uploaded	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00
	Bid Bond of 10% of the total proposal amount (on Gilbane's template) is uploaded	Included	\$0.00	Included	\$0.00	Included	\$0.00	Excluded	\$0.00
	Affidavits and Certifications are signed and attached to the proposal form	Included	\$0.00	Included	\$0.00	Included	\$0.00	Included	\$0.00

Project Name: Joliet West High School
Phase 3
Location: Joliet, IL
GC Name: Gilbane Building Company



BP-09J Resinous Terrazzo
Flooring Work

Company Name		CCI Flooring, Inc.		Menconi Terrazzo, LLC	
Total Submitted Bid Amount		\$203,600.00		\$229,900.00	
Bid Submitter		Tony Hull <tony@ccifloors.com>		Virginia Ojeda <vojeda@menconiterrazzo.com>	
		Unit Amount	Total Cost	Unit Amount	Total Cost
Base Bid	Line Item Descriptions		\$203,600.00		\$229,900.00
Base Bid			\$203,600.00		\$229,900.00
	Base Bid Amount (Show amount in both words and figures on the proposal form and in figures in Procore. In case of discrepancy, amount shown in words on Proposal Form will govern) (Must include all allowances, if any)		\$203,600.00		\$229,900.00
	All Supplements issued are acknowledged and are included in the Base Bid Amount.	Included	\$0.00	Included	\$0.00
Confirmation of Documents Uploaded			\$0.00		\$0.00
	Executed Gilbane proposal form is uploaded	Included	\$0.00	Included	\$0.00
	Bid Bond of 10% of the total proposal amount (on Gilbane's template) is uploaded	Included	\$0.00	Included	\$0.00
	Affidavits and Certifications are signed and attached to the proposal form	Included	\$0.00	Included	\$0.00
Alternates			\$0.00		\$16,000.00
	AREA D SCAB ONTO EXISTING FOOTINGS: The Base Bid Condition will include, 02B saw cut and remove exploratory SOG opening, 03B excavate to determine depth of existing footing. Include backfill, compaction, and patching SOG per structural detail 1/S1.01. The Alternate Bid if awarded will include 02B saw cut SOG opening, and removal of existing masonry wall. 03B excavate to bottom of existing footing, scab on new concrete footing per structural detail. Include backfill, compaction, and patching SOG per structural detail 1/S1.01. 04B to include rebuilding masonry wall. See architectural drawings. 09J includes patching terrazzo flooring, see architectural drawings.		\$0.00		\$16,000.00

Project Name: Joliet West High
School Phase 3
Location: Joliet, IL
GC Name: Gilbane Building
Company



BP-21B Fire Protection Work

Company Name		United States Alliance Fire Protection, Inc. USAFP		S.J. Carlson Fire Protection Inc		Nelson Piping Co d/b/a Nelson Fire Protection	
Total Submitted Bid Amount		\$156,479.00		\$159,795.00		\$200,818.00	
Bid Submitter		John Rowell <john.rowell@usafp.us>		Tom Groeschel <tomg@sjcarlson.com>		Don Weaver <dweaver@nelsonpipingco.com>	
		Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost
Base Bid	Line Item Descriptions		\$156,479.00		\$159,795.00		\$200,818.00
Base Bid			\$156,479.00		\$159,795.00		\$200,818.00
	Base Bid Amount (Show amount in both words and figures on the proposal form and in figures in Procore. In case of discrepancy, amount shown in words on Proposal Form will govern) (Must include all allowances, if any)		\$156,479.00		\$159,795.00		\$200,818.00
	All Supplements issued are acknowledged and are included in the Base Bid Amount.	Included	\$0.00	Included	\$0.00	Included	\$0.00
Confirmation of Documents Uploaded			\$0.00		\$0.00		\$0.00
	1 Executed Gilbane proposal form is uploaded	Included	\$0.00	Included	\$0.00	Included	\$0.00
	2 Bid Bond of 10% of the total proposal amount (on Gilbane's template) is uploaded	Included	\$0.00	Included	\$0.00	Included	\$0.00
	3 Affidavits and Certifications are signed and attached to the proposal form	Included	\$0.00	Included	\$0.00	Included	\$0.00

Project Name: Joliet West High School Phase 3
Location: Joliet, IL
GC Name: Gilbane Building



BP-23B HVAC Work

[illegible]

Project Name: Joliet West High School
Phase 3
Location: Joliet, IL
GC Name: Gilbane Building Company



BP-26B Electrical Work

Company Name		CSN Electrical		Excel Electric Inc.		JB Contracting Corporation	
Total Submitted Bid Amount		\$1,307,376.00		\$1,531,000.00		\$1,677,044.00	
Bid Submitter		Nick Gallegos <nick@csnelectrical.com>		Cherie Gabbert <cherie@excelel.com>		Jody Marzetta <jody@jbcontracting.com>	
		Unit Amount	Total Cost	Unit Amount	Total Cost	Unit Amount	Total Cost
Base Bid	Line Item Descriptions		\$1,307,376.00		\$1,531,000.00		\$1,677,044.00
Base Bid			\$1,307,376.00		\$1,531,000.00		\$1,677,044.00
	Base Bid Amount (Show amount in both words and figures on the proposal form and in figures in Procore. In case of discrepancy, amount shown in words on Proposal Form will govern) (Must include all allowances, if any)		\$1,307,376.00		\$1,531,000.00		\$1,677,044.00
	All Supplements issued are acknowledged and are included in the Base Bid Amount.	Included	\$0.00	Included	\$0.00	Included	\$0.00
Confirmation of Documents Uploaded			\$0.00		\$0.00		\$0.00
	1 Executed Gilbane proposal form is uploaded	Included	\$0.00	Included	\$0.00	Included	\$0.00
	2 Bid Bond of 10% of the total proposal amount (on Gilbane's template) is uploaded	Included	\$0.00	Included	\$0.00	Included	\$0.00
	3 Affidavits and Certifications are signed and attached to the proposal form	Included	\$0.00	Included	\$0.00	Included	\$0.00